Board of County Commissioners

Staff Report

Matters from Staff Agenda item #___
Meeting Date: March 6, 2018
Presenter: Heather Overholser
Submitting Dept: ISWR/Engineering
Subject: Consideration of Notice of Award and Contract with
RSCI, Inc. for the Trash Transfer Facility Construction
Statement / Purpose: To consider a Notice of Award to Record Steel and Construction, Inc. (RSCI) for the Trash
Transfer Station construction project, and to authorize the Chair to sign the Owner/Contractor Agreement for
Construction Services, once all Contractor submittals have been received and approved.
Background / Description (Pros & Cons): The transfer station construction is slated to commence on or about
June 1, 2018. Ads for this procurement process were published in the Salt Lake City Tribune, Idaho Falls Post
Register and Jackson Hole News and Guide on October 18 and 25, November 1, and December 6 and 13, 2017.
Five bids were received on January 17, 2018 as follows:
Bidder
Record Steel and Construction, Inc.
MD Landscaping and Excavation, Inc.
Century Contractors, Inc.
Lundahl Building Systems, Inc.
Y2 Construction

Base Bid Amount
$5,498,307.00
$6,896,369.00
$6,983,159.00
$7,687,206.00
$8,402,974.57

WY Resident Preference
no
no
no
no
yes

The apparent low bidder is RSCI, Inc. (Boise, Idaho), with a lump sum and unit cost bid of $5,498,307.00, or
$715,134.00 less than the engineer’s estimate (excluding a 10% contingency) of $6,213,441.00.
As time is of the essence and to expedite any necessary minor adjustments to the contract scope of work (i.e.
necessary quantity adjustments), staff recommends the approval of a 10% contingency in the amount of
$549,830.70, resulting in a total project amount of $6,048,137.00.
Stakeholder Analysis and Involvement: Golder Associates, Teton County Planning and Building, Teton County
Engineering, Gordon Environmental, Solid Waste Consultants of Wyoming, Yellow Iron Excavating, Terra Firma
Organics, Montana Civil Contractors.
Fiscal Impact: Sufficient funds are available in the amount of $6,048,137.00 for this project in: Fund 34 (2012
SPET for Landfill Closure and Transfer Station); and, Fund 12 (2014 SLIB grant for Transfer Station and Scale
House). The SLIB grant is reimbursed to Teton County at 75% of project costs.
Staff Impact: Staff impact should be minimal since as Consultant (Golder Associates/Gordon Environmental)
provides the required construction administration, quality assurance and management services. In relation to
the recommended 10% contingency, staff will be authorized to accept change order items prior to the execution
of the work for which: time is of the essence; are minor relative to the total project cost; and, don’t significantly
alter the scope of work (i.e. quantity adjustments).
All other change orders will be presented to the County Commission for consideration.
Legal Review: Gingery
Organizational Excellence * Environmental Stewardship * Vibrant Community * Economic Sustainability

Staff Input/Recommendation: Approval of the Trash Transfer Station Notice of Award to Record Steel and
Construction, Inc., for a total project cost of $6,048,137.00 (lump sum (not-to-exceed) and unit cost), including
10% contingency, and to authorize the Chair to execute the Owner/Contractor Agreement once all submittals
have been received and approved.
Attachments: Contract Agreement
Recommendation of Award
Suggested Motion: I move to approve the Trash Transfer Station Notice of Award to Record Steel and
Construction, Inc., for a total project cost of $6,048,137.00 (lump sum (not-to-exceed) and unit cost), including
10% contingency, and to authorize the Chair to execute the Owner/Contractor Agreement once all submittals
have been received and approved.

Organizational Excellence * Environmental Stewardship * Vibrant Community * Economic Sustainability

January 19, 2018
Ms. Heather Overholser
Solid Waste and Recycling Superintendent
Teton County Integrated Solid Waste and Recycling
P.O. Box 9088
Jackson, WY 83002
Re:

Teton County Transfer Station
Transfer Station Reconstruction Project
Bid Evaluation and Recommendation of Award
Gordon/PSC Project Number: 470.05.02

Dear Ms. Overholser:
Gordon Environmental/PSC (Gordon/PSC) has completed a review of the five bids received January 17, 2018
for the Teton County Transfer Station Reconstruction Project. We have prepared a complete tabulation of the
Bids (Table 1) which is attached for your review. The five bids were received from:
Record Steel and Construction, Inc.
MD Landscaping and Excavation, Inc.
Century Contractors, Inc.
Lundahl Building Systems, Inc.
Y2 Construction

Boise, Idaho
Driggs, Idaho
Iona, Idaho
Logan Utah
Jackson, WY

The following is a summary of the tabulated bids, including the Engineer’s Cost Estimate (see the attached
Bid Evaluation for a complete summary of the bids):
Base Bid – Teton County Transfer Station Reconstruction Project
Bidder
Record Steel and Construction, Inc.
MD Landscaping and Excavation, Inc.
Century Contractors, Inc.
Lundahl Building Systems, Inc.
Y2 Construction
Engineer’s Cost Estimate

Base Bid Amount*
$5,498.307.00
$6,896,369.00
$6,983,159.00
$7,687,206.00
$8,402,974.57
$6,213,441.00

*As Bid

Based upon this analysis and tabulation, Record Steel and Construction, Inc. of Boise, Idaho is the apparent
low bidder. All Bidders attended the mandatory pre-bid meeting. The Wyoming Residence Preference was
not applicable for this bid considering that the sole Resident Wyoming company submitted the high bid which
was more that 5% above the lowest bid.

Ms. Heather Overholser
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Per the Contract Documents, the Bid submittals from the Contractors were to provide the following information:
1. Bid Form:
RSCI MD
Century
Lundahl
Y2
• Name of Bidder
YES YES YES
YES
YES
• Address of Bidder
YES YES YES
YES
YES
• Telephone of Bidder
YES YES YES
YES
YES
• Email of Bidder YES
YES YES YES
YES
YES
• Bid Item Unit Prices Provided,
and Extension of Unit Prices
to include Bid Amount
YES YES YES
YES
YES
• List of Proposed Subcontractors
YES YES YES
YES
YES
• List of Proposed Suppliers
YES YES YES
YES
YES
• Jackson WY Contractor's License
NO* YES YES
NO
YES
• WY Residence Preference Certificate NO
NO
NO
NO
YES
• Bidder’s Qualification Statement
YES YES YES
YES
YES
• Suspension/Disbarment Certification YES YES YES
YES
YES
• Certification of Non-Collusion Bidding YES YES YES
YES
YES
• Certification of Non-Discrimination
YES YES YES
YES
YES
• Certification of EEO Performance
YES YES YES
YES
YES
• Acknowledgement of Addenda
YES YES YES
YES
YES
• Bid Form has Proper Signatures
YES YES YES
YES
YES
• Bid Form Sealed
YES YES YES
YES
YES
2. Bid Security in the amount of 5% of Bid YES YES YES
YES
YES
In consideration of the analysis and tabulation presented herein, the Contractor’s commitment to acquire the
Jackson Contractor License* and the confirmation from the Town of Jackson that the individual represented
as qualified to be licensed has the required qualifications, we find the bid proposal submitted by Record Steel
and Construction, Inc. of Boise, Idaho to be lowest and responsive by competitive bid. Gordon/PSC
recommends that Teton County contract with Record Steel and Construction, Inc. for the Teton County
Transfer Station Reconstruction Project once they acquire the Town of Jackson Contractor License. The
Contract Price to be made part of the Agreement between Teton County and Record Steel and Construction,
Inc. will be for the amount of $5,498.307.00. We recommend that he County establish a 10% Force Account
in the amount of $549,831.00 as part of their approval of this award.
We look forward to conducting this work with Teton County and Record Steel and Construction, Inc. (if
authorized to proceed). If you have any questions or wish to discuss this evaluation, please feel free to contact
us at 505.867.6990.
Very truly yours,
Gordon Environmental/PSC

Charles W. Fiedler, P.E.
Associate/Senior Practice Leader
Attachment: Table 1 – Bid Evaluation

TABLE 1-Bid Evaluation

TETON COUNTY TRANSFER STATION
RECONSTRUCTION PROJECT
ENGINEER'S ESTIMATE
OF PROBABLE COST

Bidder 1

OCTOBER 2017
Item
No.
1
2
3
4
5
6
7
8
9
10

Item
No.
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40

LUMP SUM BID ITEM DESCRIPTION

UNIT COST BID ITEM DESCRIPTION
Mass Excavation
Structural Fill
Common Fill
Pavement Subgrade
Base Course
Asphalt Pavement
Concrete Pavement (All Exterior Concrete)
Concrete Foundations (Footers and Scale)
Concrete Walls (Retaining & Push Walls)
Concrete Floors (Tunnel, Tipping and Office)
Concrete Curbs
3-Part Truck Scale (Equipment and Deck)
Fiberglass Grating
Metal Railing
Guard Rail
Bollards
6-IN SDR-11 HDPE and Ductal Iron Fire Line (Including Trenching,
Backfill, and Fittings)
1 1/2-IN Water Service Line (Including Trenching, Backfill, Valves and
Fittings)
4-IN Sanitary Sewer (Including Trenching, Backfill, Fittings and
Cleanout)
8-IN Sanitary Sewer (Including Trenching, Backfill, Fittings, Manhole
and Cleanout)
10-IN Storm Drain Sanitary Sewer (Including Trenching, Backfill,
Fittings and Cleanout)
Pre-Engineered Metal Transfer Station
Pre-Engineered Metal By-Pass Canopy
Pre-Engineered Metal Office Building/Canopy
Metal Roll-up Doors (16' X 28')
Metal Roll-up Doors (19' X 28')
Metal Roll-up Doors (17' X 18')
Fire Protection Sprinkler System
Erosion Control (Rip-Rap)
Landscaping Erosion Control Measures

Total of All Lump Sum and Unit Price Bid Items

Bid Unit Price

Bid Price

Lump Sum Bid Price for Mobilization
Lump Sum Bid Price for Contractor Surveying
Lump Sum Bid Price for Contractor Construction Quality Control
Lump Sum Bid Price for Electrical Utility Installations
Lump Sum Bid Price for Electrical Installations
Lump Sum Bid Price for Transfer Station Plumbing
Lump Sum Bid Price for Transfer Station Office HVAC
Lump Sum Bid Price for the Trench Drain/Sumps/Inlets
Lump Sum Bid Price for the Oil/Water Separator
Lump Sum Price for Fire Protection System Riser

$
$
$
$
$
$
$
$
$
$
TOTAL LUMP SUM BID: $

CY
CY
CY
SY
SY
TON
CY
CY
CY
CY
LF
EA
SF
LF
LF
LF

Estimated
Quantity
10,000
10,000
5,000
7,360
7,360
975
1,000
1,400
900
1,050
2,020
1
200
150
260
594

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

LF

160

LF

Unit

Bid Unit
Price
6.00
7.00
6.00
9.00
9.00
150.00
600.00
750.00
1,000.00
850.00
50.00
85,000.00
50.00
150.00
65.00
50.00

60,000.00
70,000.00
30,000.00
66,240.00
66,240.00
146,250.00
600,000.00
1,050,000.00
900,000.00
892,500.00
101,000.00
85,000.00
10,000.00
22,500.00
16,900.00
29,700.00

$

40.00 $

6,400.00

175

$

30.00 $

5,250.00

LF

160

$

30.00 $

4,800.00

LF

135

$

35.00 $

4,725.00

340

$

35.00 $

LF

$
50.00
18,500
3,200
$
20.00
895
$
250.00
3
$
20,000.00
3
$
25,000.00
2
$
15,000.00
26,000
$
3.50
160
$
50.00
18,000
$
7.29
TOTAL UNIT COST BID:

Bid Unit Price

Bid Price

11,900.00

$
$
$
$
$
$
$
$
$
$

925,000.00
64,000.00
223,750.00
60,000.00
75,000.00
30,000.00
91,000.00
8,000.00
131,286.00
5,787,441.00

$

6,213,441.00

P:\FILES\470.05.02\4-Transfer Station\Procurement\Recomendation of Award\TCTS Reconstruction Estimate Update 100917_Bidders.xlsx

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

10.90
11.50
11.50
1.40
10.60
135.00
371.00
520.00
921.00
608.00
40.00
78,300.00
0.01
122.00
54.00
170.00

Bid Unit Price

109,000.00
115,000.00
57,500.00
10,304.00
78,016.00
131,625.00
371,000.00
728,000.00
828,900.00
638,400.00
80,800.00
78,300.00
2.00
18,300.00
14,040.00
100,980.00

Bid Unit Price
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

15.00
20.50
21.75
9.00
21.00
155.00
475.00
981.00
981.00
981.00
45.00
124,955.00
0.01
96.00
61.35
95.00

Bid Unit Price

150,000.00
205,000.00
108,750.00
66,240.00
154,560.00
151,125.00
475,000.00
1,373,400.00
882,900.00
1,030,050.00
90,900.00
124,955.00
2.00
9,600.00
15,951.00
56,430.00

Bid Unit Price
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

10.45
11.00
12.10
1.45
10.20
138.00
703.00
875.00
920.00
920.00
47.00
85.00
72.00
65.00
87.00

Bid Unit Price

521,300.00
38,938.00
50,812.00
12,584.00
138,204.00
23,570.00
34,650.00
19,195.00
8,052.00
6,869.00
854,174.00

104,500.00
110,000.00
60,500.00
10,672.00
75,072.00
134,550.00
703,000.00
1,225,000.00
828,000.00
966,000.00
94,940.00
137,982.00
17,000.00
10,800.00
16,900.00
51,678.00

Bid Unit Price
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

20.63
21.72
23.89
2.82
19.98
134.32
555.35
919.97
1,284.81
941.88
91.30
103,715.00
22.92
44.06
98.60
168.01

Y2 Construction
Seied Zia Yasrob
PO Box 2674, Jackson, WY 83001

Bid Price

$
$
$
$
$
$
$
$
$
$
Total: $

Bid Price
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

Bidder 5*

Lundahl Building Systems, Inc.
Justin Robinson
2005 N. 600 W., Ste C, Logan, UT 84321

Bid Price

$
$
$
$
$
$
$
$
$
$
Total: $

325,000.00
42,500.00
72,000.00
17,245.00
144,529.00
58,250.00
31,549.00
18,875.00
12,265.00
3,635.00
725,848.00
Bid Price

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

Bidder 4

Century Contractors, Inc.
Lynden P. Kunde
P.O. Box 674, Iona, ID 83427

Bid Price

$
$
$
$
$
$
$
$
$
$
Total: $

161,100.00
17,600.00
35,200.00
43,300.00
122,400.00
50,700.00
31,700.00
26,400.00
6,860.00
5,900.00
501,160.00
Bid Price

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

Bidder 3*

MD Landscaping & Excavation, Inc.
Jerry Muir
2389 S. Hwy 33, Driggs, ID 83422

Bid Price

$
$
$
$
$
$
$
$
$
$
Total: $

120,000.00
60,000.00
30,000.00
20,000.00
65,000.00
37,500.00
47,500.00
25,000.00
15,000.00
6,000.00
426,000.00

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

SF
SF
SF
EA
EA
EA
SF
SY
SY

Bidder 2*

Record Steel and Construction, Inc.
Zeke Johnson
333 W. Rossi, Ste 200, Boise, ID 83706

Bid Unit Price
$
$
$
$
$
$
$
$
$
$
Total: $

412,786.00
4,866.00
15,456.00
13,025.00
170,655.00
66,859.00
36,767.00
19,298.00
8,095.00
12,951.00
760,759.00
Bid Price

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

206,325.00
217,185.00
119,452.00
20,780.00
147,060.00
130,966.00
555,348.00
1,287,955.00
1,156,331.00
988,976.00
184,421.00
103,715.00
4,583.00
6,609.00
25,636.00
99,799.00

Bid Price

Bid Unit Price
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

10.93
11.50
12.65
1.50
10.58
188.14
648.85
764.89
1,904.98
1,243.89
77.05
83,786.70
123.46
287.50
68.43
121.83

35,753.50
45,310.00
665,505.00
14,329.00
221,490.00
3,818.00
31,651.45
20,067.50
8,418.00
10,235.00
1,056,577.45
Bid Price

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

109,300.00
115,000.00
63,250.00
11,040.00
77,868.80
183,436.50
648,850.00
1,070,846.00
1,714,482.00
1,306,084.50
155,641.00
83,786.70
24,692.00
28,750.00
17,791.80
72,367.02

$

141.00 $

22,560.00 $

92.00 $

14,720.00 $

205.00 $

32,800.00 $

204.60 $

32,735.00 $

212.75 $

34,040.00

$

57.00 $

9,975.00 $

52.50 $

9,187.50 $

104.00 $

18,200.00 $

103.96 $

18,192.00 $

108.10 $

18,917.50

$

169.00 $

27,040.00 $

95.00 $

15,200.00 $

173.00 $

27,680.00 $

173.63 $

27,781.00 $

180.55 $

28,888.00

$

86.00 $

11,610.00 $

9.50 $

1,282.50 $

96.00 $

12,960.00 $

96.22 $

12,989.00 $

100.05 $

13,506.75

$
$
$
$
$
$
$
$
$
$

62.00
43.00
26.00
233.00
31,800.00
31,800.00
31,800.00
3.10
113.00
5.80
Total:

$
$
$
$
$
$
$
$
$
$
$

21,080.00
795,500.00
83,200.00
208,535.00
95,400.00
95,400.00
63,600.00
80,600.00
18,080.00
104,400.00
4,997,147.00

$
$
$
$
$
$
$
$
$
$

35.00
35.00
29.00
185.00
17,366.00
19,415.00
16,975.00
2.75
90.00
4.85
Total:

$
$
$
$
$
$
$
$
$
$
$

11,900.00
647,500.00
92,800.00
165,575.00
52,098.00
58,245.00
33,950.00
71,500.00
14,400.00
87,300.00
6,170,521.00

$
5,498,307.00
$
*Calculations errors that did not affect the Recommendation of Award

6,896,369.00

$
$
$
$
$
$
$
$
$
$

67.00
39.00
33.10
155.00
38,932.00
46,492.00
26,592.00
4.20
212.00
2.22
Total:

$
$
$
$
$
$
$
$
$
$
$

22,780.00
730,750.00
105,920.00
138,725.00
116,796.00
139,476.00
53,184.00
109,200.00
33,920.00
40,000.00
6,128,985.00

$

6,983,159.00

$
$
$
$
$
$
$
$
$
$

67.18
48.50
41.34
167.91
15,302.00
16,652.00
10,751.00
4.08
212.34
6.64
Total:

$
$
$
$
$
$
$
$
$
$
$

22,843.00
897,341.00
132,283.00
150,276.00
45,907.00
49,956.00
21,502.00
106,037.00
33,974.00
119,490.00
6,926,447.00

$

7,687,206.00

$
$
$
$
$
$
$
$
$
$

69.87
37.55
30.22
294.95
30,504.90
32,899.20
22,503.20
2.61
360.53
7.11
Total:

$
$
$
$
$
$
$
$
$
$
$

23,755.80
694,675.00
96,704.00
263,980.25
91,514.70
98,697.60
45,006.40
67,860.00
57,684.80
127,980.00
7,346,397.12

$

8,402,974.57
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AGREEMENT
BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)
THIS AGREEMENT is by and between

TETON COUNTY, WYOMING

RECORD STEEL AND CONSTRUCTION, INC.

(“Owner”) and
(“Contractor”).

Owner and Contractor hereby agree as follows:
ARTICLE 1 – WORK
1.01

Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work
is generally described as follows:

ARTICLE 2 – THE PROJECT
2.01

The Project, of which the Work under the Contract Documents is a part, is generally described as
follows: The Teton County Transfer Station Reconstruction

ARTICLE 3 – ENGINEER
3.01

The Project has been designed by Gordon Environmental/PSC, Bohannan Huston, Inc., Coffman
Engineering and Engineering Design Associates.

3.02

The Owner has retained Golder Associates (“Engineer”) to act as Owner’s representative, assume
all duties and responsibilities, and have the rights and authority assigned to Engineer in the
Contract Documents in connection with the completion of the Work in accordance with the
Contract Documents.

ARTICLE 4 – CONTRACT TIMES
4.01

Time of the Essence
A.

4.02

Contract Times: Days
A.

4.03

All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.
The Work will be substantially completed within 365 days after the date when the Contract
Times commence to run as provided in Paragraph 4.01 of the General Conditions, and
completed and ready for final payment in accordance with Paragraph 15.06 of the General
Conditions within 30 days after the date when the Contract Times commence to run.
Substantial Completion shall mean “Owner can utilize project for its intended purpose”.

Liquidated Damages
A.

Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above
and that Owner will suffer financial and other losses if the Work is not completed and
Milestones not achieved within the times specified in Paragraph 4.02 above, plus any
EJCDC® C-520, Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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extensions thereof allowed in accordance with the Contract. The parties also recognize the
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the
actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay
(but not as a penalty):

B.

4.04

1.

Substantial Completion: Contractor shall pay Owner $500.00 for each day that expires
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A
above for Substantial Completion until the Work is substantially complete.

2.

Completion of Remaining Work: After Substantial Completion, if Contractor shall
neglect, refuse, or fail to complete the remaining Work within the Contract Time (as
duly adjusted pursuant to the Contract) for completion and readiness for final payment,
Contractor shall pay Owner $500.00 for each day that expires after such time until the
Work is completed and ready for final payment.

3.

Liquidated damages for failing to timely attain Substantial Completion and final
completion are not additive and will not be imposed concurrently.

Bonus: Contractor and Owner further recognize the Owner will realize financial and other
benefits if the Work is completed prior to the time specified for Substantial Completion.
Accordingly, Owner and Contractor agree that as a bonus for early completion, Owner shall
pay Contractor $500.00 for each day prior to the time specified in Paragraph 4.02 for
Substantial Completion (as duly adjusted pursuant to the Contract) that the Work is
substantially complete. The maximum value of the bonus shall be limited to $15,000.00.

Special Damages
A.

In addition to the amount provided for liquidated damages, Contractor shall reimburse
Owner (1) for any fines or penalties imposed on Owner as a direct result of the Contractor’s
failure to attain Substantial Completion according to the Contract Times, and (2) for the
actual costs reasonably incurred by Owner for engineering, construction observation,
inspection, and administrative services needed after the time specified in Paragraph 4.02 for
Substantial Completion (as duly adjusted pursuant to the Contract), until the Work is
substantially complete.

B.

After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail
to complete the remaining Work within the Contract Times, Contractor shall reimburse
Owner for the actual costs reasonably incurred by Owner for engineering, construction
observation, inspection, and administrative services needed after the time specified in
Paragraph 4.02 for Work to be completed and ready for final payment (as duly adjusted
pursuant to the Contract), until the Work is completed and ready for final payment.

ARTICLE 5 – CONTRACT PRICE
5.01

Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents the amounts that follow, subject to adjustment under the Contract:
A.

For all Work other than Unit Price Work, a lump sum of: $_728,000.00.
All specific cash allowances are included in the above price in accordance with Paragraph
13.02 of the General Conditions.
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B.

Item
No.
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26

For all Unit Price Work, an amount equal to the sum of the extended prices (established for
each separately identified item of Unit Price Work by multiplying the unit price times the
actual quantity of that item):
Description

Mass Excavation
Structural Fill
Common Fill
Pavement Subgrade
Base Course
Asphalt Pavement
Concrete Pavement
Concrete Foundations
Concrete Walls
Concrete Floors
Concrete Curbs
3-Part Truck Scale
Fiberglass Grating
Metal Railing
Guard Rail
Bollards
6-IN SDR-11 HDPE and Ductal Iron Fire Line
27
(Including Trenching, Backfill, and Fittings)
1 1/2-IN Water Service Line (Including
28
Trenching, Backfill, Valves and Fittings)
4-IN Sanitary Sewer (Including Trenching,
29
Backfill, Fittings/Manhole and Cleanout)
8-IN Sanitary Sewer (Including Trenching,
30
Backfill, Fittings and Cleanout)
10-IN Storm Drain (Including Trenching,
31
Backfill, Fittings and Cleanout)
32
Pre-Engineered Metal Transfer Station
33
Pre-Engineered Metal By-Pass Canopy
34
Pre-Engineered Metal Office Building/Canopy
35
Metal Roll-up Doors (16' X 28')
36
Metal Roll-up Doors (19' X 28')
37
Metal Roll-up Doors (17' X 18')
38
Fire Protection Sprinkler System
39
Erosion Control (Rip-Rap)
40
Landscaping
Total of All Unit Price Bid Items

CY
CY
CY
SY
SY
TON
CY
CY
CY
CY
LF
EA
SF
LF
LF
LF

Estimated
Quantity
10,000
10,000
5,000
7,360
7,360
975
1,000
1,400
900
1,050
2,020
1
200
150
260
594

LF

160

$141.00

$ 22,560.00

LF

175

$ 57.00

$

LF

160

$169.00

$ 27,040.00

LF

135

$ 86.00

$ 11,610.00

LF

340

$ 62.00 $ 21,080.00

SF
SF
SF
EA
EA
EA
SF
CY
SY

18,500
3,200
895
3
3
2
26,000
160
18,000

$ 43.00 $795,500.00

Unit

Bid Unit
Bid Price
Price
$ 10.90 $109,000.00
$ 11.50 $115,000.00
$ 11.50 $ 57,500.00
$

1.40 $ 10,304.00

$ 10.60 $ 78,016.00
$135.00 $131,625.00
$371.00
$520.00
$921.00

$371,000.00
$728,000.00
$828,900.00

$608.00 $638,400.00
$ 40.00 $ 80,800.00
$78,300.00$ 78,300.00
$ 0.01 $
2.00
$122.00 $ 18,300.00
$ 54.00 $ 14,040.00
$170.00 $100,980.00

9,975.00

$ 26.00 $ 83,200.00
$233.00 $208,535.00
$31,800.00$ 95,400.00
$31,800.00$ 95,400.00
$31,800.00$ 63,600.00
$ 3.10 $ 80,600.00
$113.00

$ 18,080.00

$

$104,400.00

5.80
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$4,997,147.00

The extended prices for Unit Price Work set forth as of the Effective Date of the Contract are
based on estimated quantities. As provided in Paragraph 13.03 of the General Conditions,
estimated quantities are not guaranteed, and determinations of actual quantities and
classifications are to be made by Engineer.
C.

Total of Lump Sum Amount and Unit Price Work (subject to final Unit Price adjustment)
5,498,307.00
$__________.

D.

For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.

ARTICLE 6 – PAYMENT PROCEDURES
6.01

Submittal and Processing of Payments
A.

6.02

Contractor shall submit Applications for Payment in accordance with Article 15 of the General
Conditions. Applications for Payment will be processed by Engineer as provided in the
General Conditions.

Progress Payments; Retainage
A.

Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment on or about the _____ day of each month during
performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such
Applications for Payment have been submitted in a timely manner and otherwise meet the
requirements of the Contract. All such payments will be measured by the Schedule of Values
established as provided in the General Conditions (and in the case of Unit Price Work based
on the number of units completed) or, in the event there is no Schedule of Values, as
provided elsewhere in the Contract.
1.

Prior to Substantial Completion, progress payments will be made in an amount equal to
the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as Owner may withhold, including but not
limited to liquidated damages, in accordance with the Contract
a.

90 percent of Work completed (with the balance being retainage). If the Work has
been 50 percent completed as determined by Engineer, and if the character and
progress of the Work have been satisfactory to Owner and Engineer, then as long
as the character and progress of the Work remain satisfactory to Owner and
Engineer, there will be no additional retainage; and

a.b. 90 percent of cost of materials and equipment not incorporated in the Work (with
the balance being retainage).
c.

Upon Substantial Completion, Owner shall pay an amount sufficient to increase
total payments to Contractor to 100 percent of the Work completed, less such
amounts set off by Owner pursuant to Paragraph 15.01.E of the General
Conditions, and less 200 percent of Engineer’s estimate of the value of Work to be
completed or corrected as shown on the punch list of items to be completed or
corrected prior to final payment.

d.

The contractor may designate an interest-bearing account for retainage in
accordance with W.S. 16-6-702, -704, and -705.
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6.03

Final Payment
A.

Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of
the General Conditions, Owner shall pay the remainder of the Contract Price as
recommended by Engineer as provided in said Paragraph 15.06. Final payment cannot be
made until the requirements of W.S. 16-6-116, 16-6-117, and 15-1-113(h) are met.

ARTICLE 7 – INTEREST
7.01

All amounts not paid when due shall bear interest at the rate of 1 percent per annum.

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS
8.01

In order to induce Owner to enter into this Contract, Contractor makes the following
representations:
A.

Contractor has examined and carefully studied the Contract Documents, and any data and
reference items identified in the Contract Documents.

B.

Contractor has visited the Site, conducted a thorough, alert visual examination of the Site
and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site
conditions that may affect cost, progress, and performance of the Work.

C.

Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost,
progress, and performance of the Work.

D.

Contractor has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to existing
surface or subsurface structures at the Site that have been identified in the
GeneralSupplementary Conditions, especially with respect to Technical Data in such reports
and drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions,
if any, at or adjacent to the Site that have been identified in the GeneralSupplementary
Conditions, especially with respect to Technical Data in such reports and drawings.

E.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Site-related
reports and drawings identified in the Contract Documents, with respect to the effect of such
information, observations, and documents on (1) the cost, progress, and performance of the
Work; (2) the means, methods, techniques, sequences, and procedures of construction to be
employed by Contractor; and (3) Contractor’s safety precautions and programs.

F.

Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests, studies,
or data are necessary for the performance of the Work at the Contract Price, within the
Contract Times, and in accordance with the other terms and conditions of the Contract.

G.

Contractor is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Contract Documents.

H.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.
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I.

The Contract Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performance and furnishing of the Work.

J.

Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Agreement are premised upon performing
and furnishing the Work required by the Contract Documents.

ARTICLE 9 – CONTRACT DOCUMENTS
9.01

Contents
A.

The Contract Documents consist of the following:
1.

9 inclusive).
This Agreement (pages 1 to ___,

2.

Performance bond (pages ___ to ___, inclusive).

3.

Payment bond (pages ___ to ___, inclusive).

4.

Other bonds.
a.

Bid Bond(pages _1 to 3__, inclusive).

5.

General Conditions (pages _1_ to _73, inclusive).

6.

Supplementary Conditions (pages ___ to ___, inclusive).

7.6. Specifications as listed in the table of contents of the Project Manual.
8.7. Drawings (not attached but incorporated by reference) consisting of ___ sheets with
each sheet bearing the following general title: ___ [or] the Drawings listed on the
attached sheet index.
9.8. Addenda (numbers _1_ to _4_, inclusive).
10.9.

Exhibits to this Agreement (enumerated as follows):

a.

Contractor’s Bid (pages _1_ to _10, inclusive).

b.

Notice of Award

c.

Insurance Certificates

d.

Worker’s Compensation Certificate

e.

Schedule of Rates

f.

List of Suppliers and Subcontractors

g.

Projected Construction Schedule

h.

Town of Jackson Contractor’s License

a.i. Notice to Proceed.
11.10.
The following which may be delivered or issued on or after the Effective Date of
the Contract and are not attached hereto:
a.

Notice to Proceed.

b.a. Work Change Directives.
c.b. Change Orders.
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d.c. Field Orders.
B.

The documents listed in Paragraph 9.01.A are attached to this Agreement (except as
expressly noted otherwise above).

C.

There are no Contract Documents other than those listed above in this Article 9.

D.

The Contract Documents may only be amended, modified, or supplemented as provided in
the General Conditions.

ARTICLE 10 – MISCELLANEOUS
10.01 Terms
A.

Terms used in this Agreement will have the meanings stated in the General Conditions and
the Supplementary Conditions.

10.02 Assignment of Contract
A.

Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of
any rights under or interests in the Contract will be binding on another party hereto without
the written consent of the party sought to be bound; and, specifically but without limitation,
money that may become due and money that is due may not be assigned without such
consent (except to the extent that the effect of this restriction may be limited by law), and
unless specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignor from any duty or responsibility under the
Contract Documents.

10.03 Successors and Assigns
A.

Owner and Contractor each binds itself, its successors, assigns, and legal representatives to
the other party hereto, its successors, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.

10.04 Severability
A.

Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall
be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 Contractor’s Certifications
A.

Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this Paragraph
10.05:
1.

“corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

2.

“fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c)
to deprive Owner of the benefits of free and open competition;
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3.

“collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish Bid prices
at artificial, non-competitive levels; and

4.

“coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or affect
the execution of the Contract.

10.06 Other Provisions
A.

Owner stipulates that if the General Conditions that are made a part of this Contract are
based on EJCDC® C-700, Standard General Conditions for the Construction Contract,
published by the Engineers Joint Contract Documents Committee®, and if Owner is the party
that has furnished said General Conditions, then Owner has plainly shown all modifications
to the standard wording of such published document to the Contractor, through a process
such as highlighting or “track changes” (redline/strikeout/double underline), or in the
Supplementary Conditions.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.
This Agreement will be effective on MARCH 6, 2018 (which is the Effective Date of the Contract).

OWNER:

CONTRACTOR:

TETON COUNTY, WYOMING

RECORD STEEL AND CONSTRUCTION, INC.

By:

MARK NEWCOMB

By:

ZEKE JOHNSON

Title:

CHAIR

Title:

PRESIDENT

(If Contractor is a corporation, a partnership, or a
joint venture, attach evidence of authority to sign.)

Attest:
Title:

Attest:
SHERRY DAIGLE
TETON COUNTY CLERK

Address for giving notices:

Title:

GINGER HENDERSON
SECRETARY

Address for giving notices:

180 S. KING ST.

333 W. ROSSI, SUITE 200

JACKSON, WY 83001

BOISE, ID 83706
Jackson, WY
License No.:

(where applicable)

(If Owner is a corporation, attach evidence of authority
to sign. If Owner is a public body, attach evidence of
authority to sign and resolution or other documents
authorizing execution of this Agreement.)
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TO BE REPLACED WITH ORIGINAL BY OWNER
NOTICE TO PROCEED
Owner:

TETON COUNTY, WYOMING

Contractor:

Owner's Contract No.:
Contractor’s Project No.:

Engineer:

GORDON ENVIRONMENTAL, INC.

Engineer's Project No.:

470.05.02

Project:

TETON COUNTY TRANSFER STATION

Contract Name:

RECONSTRUCTION

Effective Date of Contract:

TO CONTRACTOR:
Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to run on
_____________________, 2017.
On that date, Contractor shall start performing its obligations under the Contract Documents. No Work shall be
done at the Site prior to such date. In accordance with the Agreement, [the date of Substantial Completion is
________________________, and the date of readiness for final payment is_____________________] or [the
number of days to achieve Substantial Completion is three hundred sixty‐five days, and the number of days to
achieve readiness for final payment is thirty.
Before starting any Work at the Site, Contractor must comply with the following:

Owner:

By:

TETON COUNTY, WYOMING
Authorized Signature

Title:
Date Issued:
Copy: Engineer

EJCDC® C‐550, Notice to Proceed.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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AGREEMENT
BETWEEN OWNER AND CONTRACTOR FOR
CONSTRUCTION CONTRACT (STIPULATED PRICE)
TETON COUNTY TRANSFER STATION
RECONSTRUCTION

PERFORMANCE BOND
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TO BE REPLACED WITH
ORIGINAL BY CONTRACTOR
PERFORMANCE BOND
CONTRACTOR (name and address):

SURETY (name and address of principal place of business):

OWNER (name and address):
CONSTRUCTION CONTRACT
Effective Date of the Agreement:
Amount:
Description (name and location):
BOND
Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:
Modifications to this Bond Form:
None
See Paragraph 16
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.
CONTRACTOR AS PRINCIPAL

Contractor’s Name and Corporate Seal
By:

Signature

SURETY
(seal)

Surety’s Name and Corporate Seal
By:

Signature (attach power of attorney)

Print Name

Print Name

Title

Title

Attest:

Title

Signature

(seal)

Attest:

Signature

Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind themselves,
their heirs, executors, administrators, successors, and assigns to the
Owner for the performance of the Construction Contract, which is
incorporated herein by reference.
2. If the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.
3. If there is no Owner Default under the Construction Contract, the
Surety’s obligation under this Bond shall arise after:
3.1
The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and
Surety to discuss the Contractor’s performance. If the Owner
does not request a conference, the Surety may, within five (5)
business days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the
Owner shall attend. Unless the Owner agrees otherwise, any
conference requested under this Paragraph 3.1 shall be held
within ten (10) business days of the Surety’s receipt of the
Owner’s notice. If the Owner, the Contractor, and the Surety
agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall
not waive the Owner’s right, if any, subsequently to declare a
Contractor Default;
3.2
The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and
3.3
The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.
4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.
5. When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:
5.1
Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;
5.2
Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;
5.3
Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by the Owner

and a contractor selected with the Owners concurrence, to be
secured with performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of
the Contract Price incurred by the Owner as a result of the
Contractor Default; or
5.4
Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:
5.4.1
After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment
to the Owner; or
5.4.2
Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.
6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default on
this Bond seven days after receipt of an additional written notice from
the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to enforce
any remedy available to the Owner. If the Surety proceeds as provided
in Paragraph 5.4, and the Owner refuses the payment or the Surety has
denied liability, in whole or in part, without further notice the Owner
shall be entitled to enforce any remedy available to the Owner.
7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater than
those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety shall not be greater than
those of the Owner under the Construction Contract. Subject to the
commitment by the Owner to pay the Balance of the Contract Price,
the Surety is obligated, without duplication for:
7.1
the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;
7.2
additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and
7.3
liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.
8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.
9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced or
set off on account of any such unrelated obligations. No right of action
shall accrue on this Bond to any person or entity other than the Owner
or its heirs, executors, administrators, successors, and assigns.
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10. The Surety hereby waives notice of any change, including changes
of time, to the Construction Contract or to related subcontracts,
purchase orders, and other obligations.

to which the Contractor is entitled, reduced by all valid and proper
payments made to or on behalf of the Contractor under the
Construction Contract.

11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within two
years after the Contractor ceased working or within two years after the
Surety refuses or fails to perform its obligations under this Bond,
whichever occurs first. If the provisions of this paragraph are void or
prohibited by law, the minimum periods of limitations available to
sureties as a defense in the jurisdiction of the suit shall be applicable.

14.2
Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and the
Contract Documents.

12. Notice to the Surety, the Owner, or the Contractor shall be mailed
or delivered to the address shown on the page on which their signature
appears.
13. When this Bond has been furnished to comply with a statutory or
other legal requirement in the location where the construction was to
be performed, any provision in this Bond conflicting with said statutory
or legal requirement shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this
Bond shall be construed as a statutory bond and not as a common law
bond.

14.3
Contractor Default: Failure of the Contractor, which has
not been remedied or waived, to perform or otherwise to comply
with a material term of the Construction Contract.
14.4
Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction
Contract.
14.5
Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.
15. If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to be
Subcontractor and the term Owner shall be deemed to be Contractor.
16. Modifications to this Bond are as follows:

14. Definitions
14.1
Balance of the Contract Price: The total amount payable
by the Owner to the Contractor under the Construction Contract
after all proper adjustments have been made including allowance
for the Contractor for any amounts received or to be received by
the Owner in settlement of insurance or other claims for damages
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AGREEMENT
BETWEEN OWNER AND CONTRACTOR FOR
CONSTRUCTION CONTRACT (STIPULATED PRICE)
TETON COUNTY TRANSFER STATION
RECONSTRUCTION

PAYMENT BOND
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TO BE REPLACE WITH
ORIGINAL BY CONTRACTOR
PAYMENT BOND
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Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference
to Contractor, Surety, Owner, or other party shall be considered plural where applicable.
1.

2.

The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms.

If a notice of non-payment required by Paragraph 5.1.1 is
given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

7.

When a Claimant has satisfied the conditions of Paragraph
5.1 or 5.2, whichever is applicable, the Surety shall promptly
and at the Surety’s expense take the following actions:

If the Contractor promptly makes payment of all sums due
to Claimants, and defends, indemnifies, and holds harmless
the Owner from claims, demands, liens, or suits by any
person or entity seeking payment for labor, materials, or
equipment furnished for use in the performance of the
Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

3.

If there is no Owner Default under the Construction
Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the
Contractor and the Surety (at the address described in
Paragraph 13) of claims, demands, liens, or suits against the
Owner or the Owner’s property by any person or entity
seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety.

4.

When the Owner has satisfied the conditions in Paragraph
3, the Surety shall promptly and at the Surety’s expense
defend, indemnify, and hold harmless the Owner against a
duly tendered claim, demand, lien, or suit.

5.

6.

Claimants who do not have a direct contract with
the Contractor,
5.1.1

5.1.2
5.2

have furnished a written notice of nonpayment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the labor
was done or performed, within ninety (90)
days after having last performed labor or
last furnished materials or equipment
included in the Claim; and
have sent a Claim to the Surety (at the
address described in Paragraph 13).

Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety (at the address described in Paragraph
13).

Send an answer to the Claimant, with a copy to the
Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are
disputed; and

7.2

Pay or arrange for payment of any undisputed
amounts.

7.3

The Surety’s failure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim, except
as to undisputed amounts for which the Surety and
Claimant have reached agreement. If, however, the
Surety fails to discharge its obligations under
Paragraph 7.1 or 7.2, the Surety shall indemnify the
Claimant for the reasonable attorney’s fees the
Claimant incurs thereafter to recover any sums
found to be due and owing to the Claimant.

8.

The Surety’s total obligation shall not exceed the amount of
this Bond, plus the amount of reasonable attorney’s fees
provided under Paragraph 7.3, and the amount of this Bond
shall be credited for any payments made in good faith by
the Surety.

9.

Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance of
the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to
satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner’s priority to use the funds for
the completion of the work.

The Surety’s obligations to a Claimant under this Bond shall
arise after the following:
5.1

7.1

10. The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated
to the Construction Contract. The Owner shall not be liable
for the payment of any costs or expenses of any Claimant
under this Bond, and shall have under this Bond no
obligation to make payments to or give notice on behalf of
Claimants, or otherwise have any obligations to Claimants
under this Bond.
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6.

11. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.
12. No suit or action shall be commenced by a Claimant under
this Bond other than in a court of competent jurisdiction in
the state in which the project that is the subject of the
Construction Contract is located or after the expiration of
one year from the date (1) on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or
(2) on which the last labor or service was performed by
anyone or the last materials or equipment were furnished
by anyone under the Construction Contract, whichever of
(1) or (2) first occurs. If the provisions of this paragraph are
void or prohibited by law, the minimum period of limitation
available to sureties as a defense in the jurisdiction of the
suit shall be applicable.

7.
8.

16.2

Claimant: An individual or entity having a direct
contract with the Contractor or with a
subcontractor of the Contractor to furnish labor,
materials, or equipment for use in the performance
of the Construction Contract. The term Claimant
also includes any individual or entity that has
rightfully asserted a claim under an applicable
mechanic’s lien or similar statute against the real
property upon which the Project is located. The
intent of this Bond shall be to include without
limitation in the terms of “labor, materials, or
equipment” that part of the water, gas, power, light,
heat, oil, gasoline, telephone service, or rental
equipment used in the Construction Contract,
architectural and engineering services required for
performance of the work of the Contractor and the
Contractor’s subcontractors, and all other items for
which a mechanic’s lien may be asserted in the
jurisdiction where the labor, materials, or
equipment were furnished.

16.3

Construction Contract: The agreement between the
Owner and Contractor identified on the cover page,
including all Contract Documents and all changes
made to the agreement and the Contract
Documents.

16.4

Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as
required under the Construction Contract or to
perform and complete or comply with the other
material terms of the Construction Contract.

16.5

Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

13. Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however accomplished,
shall be sufficient compliance as of the date received.
14. When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in this
Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished,
the intent is that this Bond shall be construed as a statutory
bond and not as a common law bond.
15. Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.
16. Definitions
16.1

Claim: A written statement by the Claimant
including at a minimum:
1.
2.
3.

4.
5.

The name of the Claimant;
The name of the person for whom the labor
was done, or materials or equipment
furnished;
A copy of the agreement or purchase order
pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Construction Contract;
A brief description of the labor, materials, or
equipment furnished;
The date on which the Claimant last performed
labor or last furnished materials or equipment
for use in the performance of the Construction
Contract;

The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;
The total amount of previous payments
received by the Claimant; and
The total amount due and unpaid to the
Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

17. If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.
18. Modifications to this Bond are as follows:
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This document has important legal consequences; consultation with an attorney is encouraged with
respect to its use or modification. This document should be adapted to the particular circumstances of
the contemplated Project and the controlling Laws and Regulations.
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY
1.01

Defined Terms
A.

Wherever used in the Bidding Requirements or Contract Documents, a term printed with
initial capital letters, including the term’s singular and plural forms, will have the meaning
indicated in the definitions below. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.
1.

Addenda—Written or graphic instruments issued prior to the opening of Bids which
clarify, correct, or change the Bidding Requirements or the proposed Contract
Documents.

2.

Agreement—The written instrument, executed by Owner and Contractor, that sets forth
the Contract Price and Contract Times, identifies the parties and the Engineer, and
designates the specific items that are Contract Documents.

3.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and
which is to be accompanied by such supporting documentation as is required by the
Contract Documents.

4.

Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for
the Work to be performed.

5.

Bidder—An individual or entity that submits a Bid to Owner.

6.

Bidding Documents—The Bidding Requirements, the proposed Contract Documents,
and all Addenda.

7.

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders,
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.

8.

Change Order—A document which is signed by Contractor and Owner and authorizes
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or
the Contract Times, or other revision to the Contract, issued on or after the Effective
Date of the Contract.

9.

Change Proposal—A written request by Contractor, duly submitted in compliance with
the procedural requirements set forth herein, seeking an adjustment in Contract Price
or Contract Times, or both; contesting an initial decision by Engineer concerning the
requirements of the Contract Documents or the acceptability of Work under the
Contract Documents; challenging a set-off against payments due; or seeking other relief
with respect to the terms of the Contract.

10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in
compliance with the procedural requirements set forth herein: seeking an adjustment
of Contract Price or Contract Times, or both; contesting an initial decision by Engineer
concerning the requirements of the Contract Documents or the acceptability of Work
under the Contract Documents; contesting Engineer’s decision regarding a Change
Proposal; seeking resolution of a contractual issue that Engineer has declined to
address; or seeking other relief with respect to the terms of the Contract; or (b) a
demand or assertion by Contractor directly to Owner, duly submitted in compliance
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with the procedural requirements set forth herein, contesting Engineer’s decision
regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer
has declined to address. A demand for money or services by a third party is not a Claim.
11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other
material of any nature whatsoever that is or becomes listed, regulated, or addressed
pursuant to (a) the Comprehensive Environmental Response, Compensation and
Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials
Transportation Act, 49 U.S.C. §§5501 et seq.; (c) the Resource Conservation and
Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act,
15 U.S.C. §§2601 et seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean
Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, state, or local statute, law,
rule, regulation, ordinance, resolution, code, order, or decree regulating, relating to, or
imposing liability or standards of conduct concerning, any hazardous, toxic, or
dangerous waste, substance, or material.
12. Contract—The entire and integrated written contract between the Owner and
Contractor concerning the Work.
13. Contract Documents—Those items so designated in the Agreement, and which together
comprise the Contract.
14. Contract Price—The money that Owner has agreed to pay Contractor for completion of
the Work in accordance with the Contract Documents. .
15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.
16. Contractor—The individual or entity with which Owner has contracted for performance
of the Work.
17. Cost of the Work—See Paragraph 13.01 for definition.
18. Drawings—The part of the Contract that graphically shows the scope, extent, and
character of the Work to be performed by Contractor.
19. Effective Date of the Contract—The date, indicated in the Agreement, on which the
Contract becomes effective.
20. Engineer—The individual or entity named as such in the Agreement.
21. Field Order—A written order issued by Engineer which requires minor changes in the
Work but does not change the Contract Price or the Contract Times.
22. Hazardous Environmental Condition—The presence at the Site of Constituents of
Concern in such quantities or circumstances that may present a danger to persons or
property exposed thereto. The presence at the Site of materials that are necessary for
the execution of the Work, or that are to be incorporated in the Work, and that are
controlled and contained pursuant to industry practices, Laws and Regulations, and the
requirements of the Contract, does not establish a Hazardous Environmental Condition.
23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction.
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24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real
property, or personal property.
25. Milestone—A principal event in the performance of the Work that the Contract requires
Contractor to achieve by an intermediate completion date or by a time prior to
Substantial Completion of all the Work.
26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of
the Bid.
27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform
the Work.
28. Owner—The individual or entity with which Contractor has contracted regarding the
Work, and which has agreed to pay Contractor for the performance of the Work,
pursuant to the terms of the Contract.
29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish
the Work within the Contract Times.
30. Project—The total undertaking to be accomplished for Owner by engineers, contractors,
and others, including planning, study, design, construction, testing, commissioning, and
start-up, and of which the Work to be performed under the Contract Documents is a
part.
31. Project Manual—The written documents prepared for, or made available for, procuring
and constructing the Work, including but not limited to the Bidding Documents or other
construction procurement documents, geotechnical and existing conditions
information, the Agreement, bond forms, General Conditions, Supplementary
Conditions, and Specifications. The contents of the Project Manual may be bound in one
or more volumes.
32. Resident Project Representative—The authorized representative of Engineer assigned
to assist Engineer at the Site. As used herein, the term Resident Project Representative
or “RPR” includes any assistants or field staff of Resident Project Representative.
33. Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which
such portion of the Work will be judged.
34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of
required submittals and the time requirements for Engineer’s review of the submittals
and the performance of related construction activities.
35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.
36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information that are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work. Shop Drawings,
whether approved or not, are not Drawings and are not Contract Documents.
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37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements, and
such other lands furnished by Owner which are designated for the use of Contractor.
38. Specifications—The part of the Contract that consists of written requirements for
materials, equipment, systems, standards, and workmanship as applied to the Work,
and certain administrative requirements and procedural matters applicable to the
Work.
39. Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work.
40. Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that
the Work (or a specified part thereof) can be utilized for the purposes for which it is
intended. The terms “substantially complete” and “substantially completed” as applied
to all or part of the Work refer to Substantial Completion thereof.
41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner
makes an award of contract, subject to stated conditions.
42. SupplementaryGeneral Conditions— Revisions to the General Conditions have been
indicated by strikethrough (for deletions) and double underline (for additions).The part
of the Contract that amends or supplements these General Conditions.
43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor
having a direct contract with Contractor or with any Subcontractor to furnish materials
or equipment to be incorporated in the Work by Contractor or a Subcontractor.
44. Technical Data—Those items expressly identified as Technical Data in the
SupplementaryGeneral Conditions, with respect to either (a) subsurface conditions at
the Site, or physical conditions relating to existing surface or subsurface structures at
the Site (except Underground Facilities) or (b) Hazardous Environmental Conditions at
the Site. If no such express identifications of Technical Data have been made with
respect to conditions at the Site, then the data contained in boring logs, recorded
measurements of subsurface water levels, laboratory test results, and other factual,
objective information regarding conditions at the Site that are set forth in any
geotechnical or environmental report prepared for the Project and made available to
Contractor are hereby defined as Technical Data with respect to conditions at the Site
under Paragraphs 5.03, 5.04, and 5.06.
45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including but not limited to those that convey
electricity, gases, steam, liquid petroleum products, telephone or other
communications, fiber optic transmissions, cable television, water, wastewater, storm
water, other liquids or chemicals, or traffic or other control systems.
46. Unit Price Work—Work to be paid for on the basis of unit prices.
47. Work—The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
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such construction; furnishing, installing, and incorporating all materials and equipment
into such construction; and may include related services such as testing, start-up, and
commissioning, all as required by the Contract Documents.
48. Work Change Directive—A written directive to Contractor issued on or after the
Effective Date of the Contract, signed by Owner and recommended by Engineer,
ordering an addition, deletion, or revision in the Work.
1.02

Terminology
A.

The words and terms discussed in the following paragraphs are not defined but, when used
in the Bidding Requirements or Contract Documents, have the indicated meaning.

B.

Intent of Certain Terms or Adjectives:
1.

C.

Day:
1.

D.

The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

Defective:
1.

E.

The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,”
“as directed” or terms of like effect or import to authorize an exercise of professional
judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to
describe an action or determination of Engineer as to the Work. It is intended that such
exercise of professional judgment, action, or determination will be solely to evaluate, in
general, the Work for compliance with the information in the Contract Documents and
with the design concept of the Project as a functioning whole as shown or indicated in
the Contract Documents (unless there is a specific statement indicating otherwise). The
use of any such term or adjective is not intended to and shall not be effective to assign
to Engineer any duty or authority to supervise or direct the performance of the Work,
or any duty or authority to undertake responsibility contrary to the provisions of Article
10 or any other provision of the Contract Documents.

The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:
a.

does not conform to the Contract Documents; or

b.

does not meet the requirements of any applicable inspection, reference standard,
test, or approval referred to in the Contract Documents; or

c.

has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 15.03 or 15.04).

Furnish, Install, Perform, Provide:
1.

The word “furnish,” when used in connection with services, materials, or equipment,
shall mean to supply and deliver said services, materials, or equipment to the Site (or
some other specified location) ready for use or installation and in usable or operable
condition.
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F.

2.

The word “install,” when used in connection with services, materials, or equipment,
shall mean to put into use or place in final position said services, materials, or equipment
complete and ready for intended use.

3.

The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment
complete and ready for intended use.

4.

If the Contract Documents establish an obligation of Contractor with respect to specific
services, materials, or equipment, but do not expressly use any of the four words
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install
said services, materials, or equipment complete and ready for intended use.

Unless stated otherwise in the Contract Documents, words or phrases that have a wellknown technical or construction industry or trade meaning are used in the Contract
Documents in accordance with such recognized meaning.

ARTICLE 2 – PRELIMINARY MATTERS
2.01

2.02

2.03

Delivery of Bonds and Evidence of Insurance
A.

Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner,
Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.

B.

Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of
the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each named
insured and additional insured (as identified in the General Supplementary Conditions or
elsewhere in the Contract), the certificates and other evidence of insurance required to be
provided by Contractor in accordance with Article 6.

C.

Evidence of Owner’s Insurance: After receipt of the executed counterparts of the Agreement
and all required bonds and insurance documentation, Owner shall promptly deliver to
Contractor, with copies to each named insured and additional insured (as identified in the
SupplementaryGeneral Conditions or otherwise), the certificates and other evidence of
insurance required to be provided by Owner under Article 6.

Copies of Documents
A.

Owner shall furnish to Contractor four printed copies of the Contract (including one fully
executed counterpart of the Agreement), and one copy in electronic portable document
format (PDF). Additional printed copies will be furnished upon request at the cost of
reproduction.

B.

Owner shall maintain and safeguard at least one original printed record version of the
Contract, including Drawings and Specifications signed and sealed by Engineer and other
design professionals. Owner shall make such original printed record version of the Contract
available to Contractor for review. Owner may delegate the responsibilities under this
provision to Engineer.

Before Starting Construction
A.

Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as
otherwise specifically required by the Contract Documents), Contractor shall submit to
Engineer for timely review:
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2.04

2.05

1.

a preliminary Progress Schedule indicating the times (numbers of days or dates) for
starting and completing the various stages of the Work, including any Milestones
specified in the Contract;

2.

a preliminary Schedule of Submittals; and

3.

a preliminary Schedule of Values for all of the Work which includes quantities and prices
of items which when added together equal the Contract Price and subdivides the Work
into component parts in sufficient detail to serve as the basis for progress payments
during performance of the Work. Such prices will include an appropriate amount of
overhead and profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives
A.

Before any Work at the Site is started, a conference attended by Owner, Contractor,
Engineer, and others as appropriate will be held to establish a working understanding among
the parties as to the Work and to discuss the schedules referred to in Paragraph 2.03.A,
procedures for handling Shop Drawings, Samples, and other submittals, processing
Applications for Payment, electronic or digital transmittals, and maintaining required
records.

B.

At this conference Owner and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under
the Contract. Such individuals shall have the authority to transmit and receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective
party.

Initial Acceptance of Schedules
A.

At least 10 days before submission of the first Application for Payment a conference,
attended by Contractor, Engineer, and others as appropriate, will be held to review for
acceptability to Engineer as provided below the schedules submitted in accordance with
Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and
adjustments and to complete and resubmit the schedules. No progress payment shall be
made to Contractor until acceptable schedules are submitted to Engineer.
1.

The Progress Schedule will be acceptable to Engineer if it provides an orderly
progression of the Work to completion within the Contract Times. Such acceptance will
not impose on Engineer responsibility for the Progress Schedule, for sequencing,
scheduling, or progress of the Work, nor interfere with or relieve Contractor from
Contractor’s full responsibility therefor.

2.

Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3.

Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance
if it provides a reasonable allocation of the Contract Price to the component parts of the
Work.

4.

The name and phone number of the designated responsible person to be contacted at
any hour in the event of a critical condition requiring immediate attention;

5.

The name and phone number of Contractor's on-site "Competent Person", as defined
by OSHA 1962.650(b), responsible for safety issues related to Contractor's means and
methods of constructing the Work;
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2.06

6.

A list of hourly labor and equipment rental rates for all Contractor's forces and also for
its Subcontractors. These rates shall be utilized for Change Orders as described in Article
11. These rates shall include Contractor's fees for overhead and profit; and

7.

A preliminary schedule of materials and equipment procurement.

Electronic Transmittals
A.

Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor
may transmit, and shall accept, Project-related correspondence, text, data, documents,
drawings, information, and graphics, including but not limited to Shop Drawings and other
submittals, in electronic media or digital format, either directly, or through access to a secure
Project website.

B.

If the Contract does not establish protocols for electronic or digital transmittals, then Owner,
Engineer, and Contractor shall jointly develop such protocols.

C.

When transmitting items in electronic media or digital format, the transmitting party makes
no representations as to long term compatibility, usability, or readability of the items
resulting from the recipient’s use of software application packages, operating systems, or
computer hardware differing from those used in the drafting or transmittal of the items, or
from those established in applicable transmittal protocols.

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE
3.01

3.02

Intent
A.

The Contract Documents are complementary; what is required by one is as binding as if
required by all.

B.

It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents.

C.

Unless otherwise stated in the Contract Documents, if there is a discrepancy between the
electronic or digital versions of the Contract Documents (including any printed copies derived
from such electronic or digital versions) and the printed record version, the printed record
version shall govern.

D.

The Contract supersedes prior negotiations, representations, and agreements, whether
written or oral.

E.

Engineer will issue clarifications and interpretations of the Contract Documents as provided
herein.

Reference Standards
A.

Standards Specifications, Codes, Laws and Regulations
1.

Reference in the Contract Documents to standard specifications, manuals, reference
standards, or codes of any technical society, organization, or association, or to Laws or
Regulations, whether such reference be specific or by implication, shall mean the
standard specification, manual, reference standard, code, or Laws or Regulations in
effect at the time of opening of Bids (or on the Effective Date of the Contract if there
were no Bids), except as may be otherwise specifically stated in the Contract
Documents.
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2.

3.03

No provision of any such standard specification, manual, reference standard, or code,
or any instruction of a Supplier, shall be effective to change the duties or responsibilities
of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents,
or employees, from those set forth in the part of the Contract Documents prepared by
or for Engineer. No such provision or instruction shall be effective to assign to Owner,
Engineer, or any of their officers, directors, members, partners, employees, agents,
consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility
inconsistent with the provisions of the part of the Contract Documents prepared by or
for Engineer.

Reporting and Resolving Discrepancies
A.

B.

Reporting Discrepancies:
1.

Contractor’s Verification of Figures and Field Measurements: Before undertaking each
part of the Work, Contractor shall carefully study the Contract Documents, and check
and verify pertinent figures and dimensions therein, particularly with respect to
applicable field measurements. Contractor shall promptly report in writing to Engineer
any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual
knowledge of, and shall not proceed with any Work affected thereby until the conflict,
error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by
Engineer, or by an amendment or supplement to the Contract Documents issued
pursuant to Paragraph 11.01.

2.

Contractor’s Review of Contract Documents: If, before or during the performance of the
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the
Contract Documents, or between the Contract Documents and (a) any applicable Law
or Regulation, (b) actual field conditions, (c) any standard specification, manual,
reference standard, or code, or (d) any instruction of any Supplier, then Contractor shall
promptly report it to Engineer in writing. Contractor shall not proceed with the Work
affected thereby (except in an emergency as required by Paragraph 7.15) until the
conflict, error, ambiguity, or discrepancy is resolved, by a clarification or interpretation
by Engineer, or by an amendment or supplement to the Contract Documents issued
pursuant to Paragraph 11.01.

3.

Contractor shall not be liable to Owner or Engineer for failure to report any conflict,
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had
actual knowledge thereof.

Resolving Discrepancies:
1.

Except as may be otherwise specifically stated in the Contract Documents, the
provisions of the part of the Contract Documents prepared by or for Engineer shall take
precedence in resolving any conflict, error, ambiguity, or discrepancy between such
provisions of the Contract Documents and:
a.

the provisions of any standard specification, manual, reference standard, or code,
or the instruction of any Supplier (whether or not specifically incorporated by
reference as a Contract Document); or

b.

the provisions of any Laws or Regulations applicable to the performance of the
Work (unless such an interpretation of the provisions of the Contract Documents
would result in violation of such Law or Regulation).
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3.04

3.05

Requirements of the Contract Documents
A.

During the performance of the Work and until final payment, Contractor and Owner shall
submit to the Engineer all matters in question concerning the requirements of the Contract
Documents (sometimes referred to as requests for information or interpretation—RFIs), or
relating to the acceptability of the Work under the Contract Documents, as soon as possible
after such matters arise. Engineer will be the initial interpreter of the requirements of the
Contract Documents, and judge of the acceptability of the Work thereunder.

B.

Engineer will, with reasonable promptness, render a written clarification, interpretation, or
decision on the issue submitted, or initiate an amendment or supplement to the Contract
Documents. Engineer’s written clarification, interpretation, or decision will be final and
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner,
unless it appeals by filing a Claim.

C.

If a submitted matter in question concerns terms and conditions of the Contract Documents
that do not involve (1) the performance or acceptability of the Work under the Contract
Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3)
other engineering or technical matters, then Engineer will promptly give written notice to
Owner and Contractor that Engineer is unable to provide a decision or interpretation. If
Owner and Contractor are unable to agree on resolution of such a matter in question, either
party may pursue resolution as provided in Article 12.

Reuse of Documents
A.

B.

Contractor and its Subcontractors and Suppliers shall not:
1.

have or acquire any title to or ownership rights in any of the Drawings, Specifications,
or other documents (or copies of any thereof) prepared by or bearing the seal of
Engineer or its consultants, including electronic media editions, or reuse any such
Drawings, Specifications, other documents, or copies thereof on extensions of the
Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer; or

2.

have or acquire any title or ownership rights in any other Contract Documents, reuse
any such Contract Documents for any purpose without Owner’s express written
consent, or violate any copyrights pertaining to such Contract Documents.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK
4.01

Commencement of Contract Times; Notice to Proceed
A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Contract. In no event will the Contract Times commence to run later than the sixtieth day
after the day of Bid opening or the thirtieth day after the Effective Date of the Contract,
whichever date is earlier.
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4.02

Starting the Work
A.

4.03

Reference Points
A.

4.04

Owner shall provide engineering surveys to establish reference points for construction which
in Engineer’s judgment are necessary to enable Contractor to proceed with the Work.
Contractor shall be responsible for laying out the Work, shall protect and preserve the
established reference points and property monuments, and shall make no changes or
relocations without the prior written approval of Owner. Contractor shall report to Engineer
whenever any reference point or property monument is lost or destroyed or requires
relocation because of necessary changes in grades or locations, and shall be responsible for
the accurate replacement or relocation of such reference points or property monuments by
professionally qualified personnel.

Progress Schedule
A.

B.

4.05

Contractor shall start to perform the Work on the date when the Contract Times commence
to run. No Work shall be done at the Site prior to such date.

Contractor shall adhere to the Progress Schedule established in accordance with Paragraph
2.05 as it may be adjusted from time to time as provided below.
1.

Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph
2.05) proposed adjustments in the Progress Schedule that will not result in changing the
Contract Times.

2.

Proposed adjustments in the Progress Schedule that will change the Contract Times
shall be submitted in accordance with the requirements of Article 11.

Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes
or disagreements with Owner. No Work shall be delayed or postponed pending resolution of
any disputes or disagreements, or during any appeal process, except as permitted by
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

Delays in Contractor’s Progress
A.

If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes
with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Times and Contract Price. Contractor’s entitlement to
an adjustment of the Contract Times is conditioned on such adjustment being essential to
Contractor’s ability to complete the Work within the Contract Times.

B.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for
delay, disruption, or interference caused by or within the control of Contractor. Delay,
disruption, and interference attributable to and within the control of a Subcontractor or
Supplier shall be deemed to be within the control of Contractor.

C.

If Contractor’s performance or progress is delayed, disrupted, or interfered with by
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those
for which they are responsible, then Contractor shall be entitled to an equitable adjustment
in Contract Times. Contractor’s entitlement to an adjustment of the Contract Times is
conditioned on such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times. Such an adjustment shall be Contractor’s sole and exclusive
remedy for the delays, disruption, and interference described in this paragraph. Causes of
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delay, disruption, or interference that may give rise to an adjustment in Contract Times under
this paragraph include but are not limited to the following:
1.

severe and unavoidable natural catastrophes such as fires, floods, epidemics, and
earthquakes;

2.

abnormal weather conditions;

3.

acts or failures to act of utility owners (other than those performing other work at or
adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); and

4.

acts of war or terrorism.

D.

Delays, disruption, and interference to the performance or progress of the Work resulting
from the existence of a differing subsurface or physical condition, an Underground Facility
that was not shown or indicated by the Contract Documents, or not shown or indicated with
reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are
governed by Article 5.

E.

Paragraph 8.03 governs delays, disruption, and interference to the performance or progress
of the Work resulting from the performance of certain other work at or adjacent to the Site.

F.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for any
delay, disruption, or interference if such delay is concurrent with a delay, disruption, or
interference caused by or within the control of Contractor.

G.

Contractor must submit any Change Proposal seeking an adjustment in Contract Price or
Contract Times under this paragraph within 30 days of the commencement of the delaying,
disrupting, or interfering event.

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS
ENVIRONMENTAL CONDITIONS
5.01

5.02

Availability of Lands
A.

Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or
restrictions not of general application but specifically related to use of the Site with which
Contractor must comply in performing the Work.

B.

Upon reasonable written request, Owner shall furnish Contractor with a current statement
of record legal title and legal description of the lands upon which permanent improvements
are to be made and Owner’s interest therein as necessary for giving notice of or filing a
mechanic’s or construction lien against such lands in accordance with applicable Laws and
Regulations.

C.

Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

Use of Site and Other Areas
A.

Limitation on Use of Site and Other Areas:
1.

Contractor shall confine construction equipment, temporary construction facilities, the
storage of materials and equipment, and the operations of workers to the Site, adjacent
areas that Contractor has arranged to use through construction easements or
otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not
unreasonably encumber the Site and such other adjacent areas with construction
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equipment or other materials or equipment. Contractor shall assume full responsibility
for (a) damage to the Site; (b) damage to any such other adjacent areas used for
Contractor’s operations; (c) damage to any other adjacent land or areas; and (d) for
injuries and losses sustained by the owners or occupants of any such land or areas;
provided that such damage or injuries result from the performance of the Work or from
other actions or conduct of the Contractor or those for which Contractor is responsible.
2.

5.03

If a damage or injury claim is made by the owner or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of the
Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required by Paragraph 7.12, or otherwise;
(b) promptly attempt to settle the claim as to all parties through negotiations with such
owner or occupant, or otherwise resolve the claim by arbitration or other dispute
resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and
Regulations, indemnify and hold harmless Owner and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of
each and any of them from and against any such claim, and against all costs, losses, and
damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused directly or indirectly, in whole or in part by,
or based upon, Contractor’s performance of the Work, or because of other actions or
conduct of the Contractor or those for which Contractor is responsible.

B.

Removal of Debris During Performance of the Work: During the progress of the Work the
Contractor shall keep the Site and other adjacent areas free from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish,
and other debris shall conform to applicable Laws and Regulations.

C.

Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
shall remove from the Site and adjacent areas all tools, appliances, construction equipment
and machinery, and surplus materials and shall restore to original condition all property not
designated for alteration by the Contract Documents.

D.

Loading of Structures: Contractor shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall Contractor subject any part
of the Work or adjacent structures or land to stresses or pressures that will endanger them.

Subsurface and Physical Conditions
A.

B.

Reports and Drawings: The Supplementary General Conditions identify:
1.

those reports known to Owner of explorations and tests of subsurface conditions at or
adjacent to the Site;

2.

those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities); and

3.

Technical Data contained in such reports and drawings.

Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy
of the Technical Data expressly identified in the General Supplementary Conditions with
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respect to such reports and drawings, but such reports and drawings are not Contract
Documents. If no such express identification has been made, then Contractor may rely upon
the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or
environmental report prepared for the Project and made available to Contractor. Except for
such reliance on Technical Data, Contractor may not rely upon or make any claim against
Owner or Engineer, or any of their officers, directors, members, partners, employees, agents,
consultants, or subcontractors, with respect to:

C.

1.

the completeness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor, and safety precautions and
programs incident thereto; or

2.

other data, interpretations, opinions, and information contained in such reports or
shown or indicated in such drawings; or

3.

any Contractor interpretation of or conclusion drawn from any Technical Data or any
such other data, interpretations, opinions, or information.

In the preparation of Drawings and Specifications, ENGINEER or ENGINEER's Consultants
relied upon the following reports of explorations and tests of subsurface conditions at the
site:
1.

5.04

Report dated January 2015 prepared by Golder Associates entitled Geotechnical
Engineering Report Teton County Transfer Station Upgrades consisting of 105 pages
including exhibits. The “technical data” contained in such report upon which contractor
may rely is geotechnical soils and foundation data. This report is contained in the
Bidding Documents.

Differing Subsurface or Physical Conditions
A.

Notice by Contractor: If Contractor believes that any subsurface or physical condition that is
uncovered or revealed at the Site either:
1.

is of such a nature as to establish that any Technical Data on which Contractor is entitled
to rely as provided in Paragraph 5.03 is materially inaccurate; or

2.

is of such a nature as to require a change in the Drawings or Specifications; or

3.

differs materially from that shown or indicated in the Contract Documents; or

4.

is of an unusual nature, and differs materially from conditions ordinarily encountered
and generally recognized as inherent in work of the character provided for in the
Contract Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing
the subsurface or physical conditions or performing any Work in connection therewith
(except in an emergency as required by Paragraph 7.15), notify Owner and Engineer in
writing about such condition. Contractor shall not further disturb such condition or perform
any Work in connection therewith (except with respect to an emergency) until receipt of a
written statement permitting Contractor to do so. Contractor's failure to give notice of
differing site conditions within 15 days of their discovery or before they are disturbed shall
constitute a waiver of all claims in connection therewith, whether direct or consequential in
nature.
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B.

Engineer’s Review: After receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physical condition in question; determine
the necessity of Owner’s obtaining additional exploration or tests with respect to the
condition; conclude whether the condition falls within any one or more of the differing site
condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule
information from Contractor; prepare recommendations to Owner regarding the
Contractor’s resumption of Work in connection with the subsurface or physical condition in
question and the need for any change in the Drawings or Specifications; and advise Owner
in writing of Engineer’s findings, conclusions, and recommendations.

C.

Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in
question, addressing the resumption of Work in connection with such condition, indicating
whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer’s written findings, conclusions, and recommendations, in whole or in part.

D.

Possible Price and Times Adjustments:
1.

2.

3.

Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, or both, to the extent that the existence of a differing subsurface or physical
condition, or any related delay, disruption, or interference, causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:
a.

such condition must fall within any one or more of the categories described in
Paragraph 5.04.A;

b.

with respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subject to the provisions of Paragraph 13.03; and,

c.

Contractor’s entitlement to an adjustment of the Contract Times is conditioned on
such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract
Times with respect to a subsurface or physical condition if:
a.

Contractor knew of the existence of such condition at the time Contractor made a
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract, or otherwise;
or

b.

the existence of such condition reasonably could have been discovered or revealed
as a result of any examination, investigation, exploration, test, or study of the Site
and contiguous areas expressly required by the Bidding Requirements or Contract
Documents to be conducted by or for Contractor prior to Contractor’s making such
commitment; or

c.

Contractor failed to give the written notice as required by Paragraph 5.04.A.

If Owner and Contractor agree regarding Contractor’s entitlement to and the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, then any
such adjustment shall be set forth in a Change Order.
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4.

5.05

Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, or both, no later than
30 days after Owner’s issuance of the Owner’s written statement to Contractor
regarding the subsurface or physical condition in question.

Underground Facilities
A.

Contractor’s Responsibilities: The information and data shown or indicated in the Contract
Documents with respect to existing Underground Facilities at or adjacent to the Site is based
on information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
GeneralSupplementary Conditions:
1.

Owner and Engineer do not warrant or guarantee the accuracy or completeness of any
such information or data provided by others; and

2.

the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:
a.

reviewing and checking all information and data regarding existing Underground
Facilities at the Site;

b.

locating all Underground Facilities shown or indicated in the Contract Documents
as being at the Site;

c.

coordination of the Work with the owners (including Owner) of such Underground
Facilities, during construction; and

d.

the safety and protection of all existing Underground Facilities at the Site, and
repairing any damage thereto resulting from the Work.

B.

Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered
or revealed at the Site was not shown or indicated in the Contract Documents, or was not
shown or indicated with reasonable accuracy, then Contractor shall, promptly after
becoming aware thereof and before further disturbing conditions affected thereby or
performing any Work in connection therewith (except in an emergency as required by
Paragraph 7.15), identify the owner of such Underground Facility and give written notice to
that owner and to Owner and Engineer.

C.

Engineer’s Review: Engineer will promptly review the Underground Facility and conclude
whether such Underground Facility was not shown or indicated in the Contract Documents,
or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or
schedule information from Contractor; prepare recommendations to Owner regarding the
Contractor’s resumption of Work in connection with the Underground Facility in question;
determine the extent, if any, to which a change is required in the Drawings or Specifications
to reflect and document the consequences of the existence or location of the Underground
Facility; and advise Owner in writing
of Engineer’s findings, conclusions, and
recommendations. During such time, Contractor shall be responsible for the safety and
protection of such Underground Facility.

D.

Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the Underground Facility in question,
addressing the resumption of Work in connection with such Underground Facility, indicating
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whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer’s written findings, conclusions, and recommendations in whole or in part.
E.

Possible Price and Times Adjustments:
1.

5.06

Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract
Times, or both, to the extent that any existing Underground Facility at the Site that was
not shown or indicated in the Contract Documents, or was not shown or indicated with
reasonable accuracy, or any related delay, disruption, or interference, causes an
increase or decrease in Contractor’s cost of, or time required for, performance of the
Work; subject, however, to the following:
a.

Contractor did not know of and could not reasonably have been expected to be
aware of or to have anticipated the existence or actual location of the Underground
Facility in question;

b.

With respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subject to the provisions of Paragraph 13.03;

c.

Contractor’s entitlement to an adjustment of the Contract Times is conditioned on
such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times; and

d.

Contractor gave the notice required in Paragraph 5.05.B.

2.

If Owner and Contractor agree regarding Contractor’s entitlement to and the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, then any
such adjustment shall be set forth in a Change Order.

3.

Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, or both, no later than
30 days after Owner’s issuance of the Owner’s written statement to Contractor
regarding the Underground Facility in question.

Hazardous Environmental Conditions at Site
A.

B.

Reports and Drawings: There are no reports or drawings relating to Hazardous Environmental
Conditions identified at the site that have been utilized by the Engineer in the preparation of
the Contract Documents. The Supplementary Conditions identify:
1.

those reports and drawings known to Owner relating to Hazardous Environmental
Conditions that have been identified at or adjacent to the Site; and

2.

Technical Data contained in such reports and drawings.

Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy
of the Technical Data expressly identified in the GeneralSupplementary Conditions with
respect to such reports and drawings, but such reports and drawings are not Contract
Documents. If no such express identification has been made, then Contractor may rely on
the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or
environmental report prepared for the Project and made available to Contractor. Except for
such reliance on Technical Data, Contractor may not rely upon or make any claim against
Owner or Engineer, or any of their officers, directors, members, partners, employees, agents,
consultants, or subcontractors with respect to:
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1.

the completeness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences and
procedures of construction to be employed by Contractor and safety precautions and
programs incident thereto; or

2.

other data, interpretations, opinions and information contained in such reports or
shown or indicated in such drawings; or

3.

any Contractor interpretation of or conclusion drawn from any Technical Data or any
such other data, interpretations, opinions or information.

C.

Contractor shall not be responsible for removing or remediating any Hazardous
Environmental Condition encountered, uncovered, or revealed at the Site unless such
removal or remediation is expressly identified in the Contract Documents to be within the
scope of the Work.

D.

Contractor shall be responsible for controlling, containing, and duly removing all
Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or
anyone else for whom Contractor is responsible, and for any associated costs; and for the
costs of removing and remediating any Hazardous Environmental Condition created by the
presence of any such Constituents of Concern.

E.

If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose
removal or remediation is not expressly identified in the Contract Documents as being within
the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates
a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or
otherwise isolate such condition; (2) stop all Work in connection with such condition and in
any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3)
notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner
shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified
expert to evaluate such condition or take corrective action, if any. Promptly after consulting
with Engineer, Owner shall take such actions as are necessary to permit Owner to timely
obtain required permits and provide Contractor the written notice required by Paragraph
5.06.F. If Contractor or anyone for whom Contractor is responsible created the Hazardous
Environmental Condition in question, then Owner may remove and remediate the Hazardous
Environmental Condition, and impose a set-off against payments to account for the
associated costs.

F.

Contractor shall not resume Work in connection with such Hazardous Environmental
Condition or in any affected area until after Owner has obtained any required permits related
thereto, and delivered written notice to Contractor either (1) specifying that such condition
and any affected area is or has been rendered safe for the resumption of Work, or (2)
specifying any special conditions under which such Work may be resumed safely.

G.

If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if
any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work
stoppage or such special conditions under which Work is agreed to be resumed by
Contractor, then within 30 days of Owner’s written notice regarding the resumption of Work,
Contractor may submit a Change Proposal, or Owner may impose a set-off.

H.

If after receipt of such written notice Contractor does not agree to resume such Work based
on a reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by
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such condition to be deleted from the Work, following the contractual change procedures in
Article 11. Owner may have such deleted portion of the Work performed by Owner’s own
forces or others in accordance with Article 8.
I.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from
and against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to a Hazardous
Environmental Condition, provided that such Hazardous Environmental Condition (1) was
not shown or indicated in the Drawings, Specifications, or other Contract Documents,
identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or
identified in the Contract Documents to be included within the scope of the Work, and (2)
was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in
this Paragraph 5.06.H shall obligate Owner to indemnify any individual or entity from and
against the consequences of that individual’s or entity’s own negligence.

J.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the failure to control, contain, or remove a
Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor
is responsible, or to a Hazardous Environmental Condition created by Contractor or by
anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.J shall obligate
Contractor to indemnify any individual or entity from and against the consequences of that
individual’s or entity’s own negligence.

K.

The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of
Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed
at the Site.

ARTICLE 6 – BONDS AND INSURANCE
6.01

Performance, Payment, and Other Bonds
A.

Contractor shall furnish a performance bond and a payment bond, each in an amount at least
equal to the Contract Price, as security for the faithful performance and payment of all of
Contractor’s obligations under the Contract. These bonds shall remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or
Regulations, the SupplementaryGeneral Conditions, or other specific provisions of the
Contract. Contractor shall also furnish such other bonds as are required by the
Supplementary General Conditions or other specific provisions of the Contract.

B.

All bonds shall be in the form prescribed by the Contract except as provided otherwise by
Laws or Regulations, and shall be executed by such sureties as are named in “Companies
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable
Reinsuring Companies” as published in Circular 570 (as amended and supplemented) by the
Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. A bond
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signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. All bonds shall be signed by a registered Wyoming
agent having legal authority to act on behalf of the surety. The evidence of authority shall
show that it is effective on the date the agent or attorney-in-fact signed the accompanying
bond.

6.02

C.

Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorized in the jurisdiction in which the Project is located to issue bonds in the required
amounts.

D.

If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent,
or its right to do business is terminated in any state or jurisdiction where any part of the
Project is located, or the surety ceases to meet the requirements above, then Contractor
shall promptly notify Owner and Engineer and shall, within 20 days after the event giving rise
to such notification, provide another bond and surety, both of which shall comply with the
bond and surety requirements above.

E.

If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from
the Site and exercise Owner’s termination rights under Article 16.

F.

Upon request, Owner shall provide a copy of the payment bond to any Subcontractor,
Supplier, or other person or entity claiming to have furnished labor or materials used in the
performance of the Work.

Insurance—General Provisions
A.

Owner and Contractor shall obtain and maintain insurance as required in this Article and in
the SupplementaryGeneral Conditions.

B.

All insurance required by the Contract to be purchased and maintained by Owner or
Contractor shall be obtained from insurance companies that are duly licensed or authorized,
in the state or jurisdiction in which the Project is located, to issue insurance policies for the
required limits and coverages. Unless a different standard is indicated in the
GeneralSupplementary Conditions, all companies that provide insurance policies required
under this Contract shall have an A.M. Best rating of A-VII or better. All insurance shall be
signed by a registered Wyoming agent having legal authority to act on behalf of the insurance
company.

C.

Contractor shall deliver to Owner, with copies to each named insured and additional insured
(as identified in this Article, in the General Supplementary Conditions, or elsewhere in the
Contract), certificates of insurance establishing that Contractor has obtained and is
maintaining the policies, coverages, and endorsements required by the Contract. Upon
request by Owner or any other insured, Contractor shall also furnish other evidence of such
required insurance, including but not limited to copies of policies and endorsements, and
documentation of applicable self-insured retentions and deductibles. Contractor may block
out (redact) any confidential premium or pricing information contained in any policy or
endorsement furnished under this provision.

D.

Owner shall deliver to Contractor, with copies to each named insured and additional insured
(as identified in this Article, the Supplementary Conditions, or elsewhere in the Contract),
certificates of insurance establishing that Owner has obtained and is maintaining the policies,
coverages, and endorsements required of Owner by the Contract (if any). Upon request by
Contractor or any other insured, Owner shall also provide other evidence of such required
insurance (if any), including but not limited to copies of policies and endorsements, and
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documentation of applicable self-insured retentions and deductibles. Owner may block out
(redact) any confidential premium or pricing information contained in any policy or
endorsement furnished under this provision.
E.D. Failure of Owner or Contractor to demand such certificates or other evidence of the other
party’s full compliance with these insurance requirements, or failure of Owner or Contractor
to identify a deficiency in compliance from the evidence provided, shall not be construed as
a waiver of the other party’s obligation to obtain and maintain such insurance.
F.E. If either party does not purchase or maintain all of the insurance required of such party by
the Contract, such party shall notify the other party in writing of such failure to purchase
prior to the start of the Work, or of such failure to maintain prior to any change in the
required coverage.
G.F. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the
Contractor from the Site, impose an appropriate set-off against payment, and exercise
Owner’s termination rights under Article 16.
H.G. Without prejudice to any other right or remedy, if a party has failed to obtain required
insurance, the other party may elect to obtain equivalent insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage, and
the Contract Price shall be adjusted accordingly.
I.H. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests.
J.I. The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner and other individuals and
entities in the Contract.
6.03

Contractor’s Insurance
A.

Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation and
employer’s liability insurance for:
1.

claims under workers’ compensation, disability benefits, and other similar employee
benefit acts.

2.

United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act
coverage (if applicable).

3.2. claims for damages because of bodily injury, occupational sickness or disease, or death
of Contractor’s employees (by stop-gap endorsement in monopolist worker’s
compensation states).
3.

Foreign voluntary worker compensation (if applicable).

4.

Worker’s Compensation, and related coverages under this paragraph:
a.

State:

Statutory

b.

Applicable Federal:

Statutory

c.

Employer’s Liability

N/A
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B.

Commercial General Liability—Claims Covered: Contractor shall purchase and maintain
commercial general liability insurance, covering all operations by or on behalf of Contractor,
on an occurrence basis, against:
1.

claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees.

2.

claims for damages insured by reasonably available personal injury liability coverage.

3.

claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom.

4.

Contractor’s General Liability under this paragraph shall include completed operations
and product liability coverages, and eliminate the exclusions with respect to property
under the care, custody, and control of Contractor:
a.
b.
c.
d.
e.
f.

C.

General Aggregate
$ 2,000,000.00
Products – Completed Operations Aggregate
$ 1,000.000.00
Personal and Advertising Injury
$ 1,000,000.00
Each Occurrence (Bodily Injury and Property Damage)
$ 1,000,000.00
Property Damage liability insurance will provide Explosion, Collapse, and
Underground coverages where applicable.
Excess or Umbrella Liability
1) General Aggregate
$ N.A.
2) Each Occurrence
$ N.A.

Commercial General Liability—Form and Content: Contractor’s commercial liability policy
shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form)
and include the following coverages and endorsements:
1.

Products and completed operations coverage:
a.

Such insurance shall be maintained for three years after final payment.

b.

Contractor shall furnish Owner and each other additional insured (as identified in
the SupplementaryGeneral Conditions or elsewhere in the Contract) evidence of
continuation of such insurance at final payment and three years thereafter.

2.

Blanket contractual liability coverage, to the extent permitted by law, including but not
limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 7.18.

3.

Broad form property damage coverage.

4.

Severability of interest.

5.

Underground, explosion, and collapse coverage.

6.

Personal injury coverage.

7.

Additional insured endorsements that include both ongoing operations and products
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG
20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their
equivalent.

8.

For design professional additional insureds, ISO Endorsement CG 20 32 07 04,
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named
Insured” or its equivalent.

EJCDC® C-700, Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
TETON COUNTY TRANSFER STATION RECONSTRUCTION
Page 22 of 73

9.

D.

Contractor’s Contractual General Liability under this paragraph shall provide coverage
for not less than the following amounts:
a. Bodily Injury:
1) Each Accident
$ 1,000.000.00
2) Annual Aggregate
$ 2,000.000.00
b. Property Damage:
1) Each Accident
$ 1,000,000.00
8.2) Annual Aggregate
$ 2,000,000.00

Automobile liability: Contractor shall purchase and maintain automobile liability insurance
against claims for damages because of bodily injury or death of any person or property
damage arising out of the ownership, maintenance, or use of any motor vehicle. The
automobile liability policy shall be written on an occurrence basis. Automobile Liability under
paragraph shall provide coverage for not less than the following amounts:
1.

2.

Bodily Injury:
a.

Each Person

$ 1,000,000.00

b.

Each Accident

$ 2,000,000.00

Property Damage:
a.

3.
E.

Each Accident

$ 1,000,000.00

Combined Single Limit of

$ 2,000,000.00

Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess
liability insurance written over the underlying employer’s liability, commercial general
liability, and automobile liability insurance described in the paragraphs above. Subject to
industry-standard exclusions, the coverage afforded shall follow form as to each and every
one of the underlying policies. Umbrella or Excess Liability under paragraph shall provide
coverage for not less than the following amounts:
1.

General Aggregate

$ N.A.

2.

Each Occurrence

$ N.A.

D.
F.

Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy
covering third-party injury and property damage claims, including clean-up costs, as a result
of pollution conditions arising from Contractor’s operations and completed operations. This
insurance shall be maintained for no less than three years after final completion. Contractor’s
pollution liability insurance under paragraph shall provide coverage for not less than the
following amounts:
1.

General Aggregate

$ N.A.

2.

Each Occurrence

$ N.A.

E.
G.

Additional insureds: The Contractor’s commercial general liability, automobile liability,
umbrella or excess, and pollution liability policies shall include and list as additional insureds
Owner and Engineer, and any individuals or entities identified in the SupplementaryGeneral
Conditions; include coverage for the respective officers, directors, members, partners,
EJCDC® C-700, Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
TETON COUNTY TRANSFER STATION RECONSTRUCTION
Page 23 of 73

employees, agents, consultants, and subcontractors of each and any of all such additional
insureds; and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby (including as applicable those arising from both
ongoing and completed operations) on a non-contributory basis. Contractor shall obtain all
necessary endorsements to support these requirements. The following list of persons or
entities shall be listed as additional insureds:
OWNER:
TETON COUNTY, WYOMING
PO Box 3594
Jackson, WY 83001
ENGINEER:
Golder Associates, Inc.

Gordon Environmental/PSC

Bohannan Huston, Inc

44 Union Boulevard, S300

213 Camino del Pueblo

7500 Jefferson St NE

Lakewood, Colorado, 80228

Bernalillo, NM 87004

Albuquerque, NM87109

F.H. Contractor’s professional liability insurance: If Contractor will provide or furnish professional
services under this Contract, through a delegation of professional design services or
otherwise, then Contractor shall be responsible for purchasing and maintaining applicable
professional liability insurance. This insurance shall provide protection against claims arising
out of performance of professional design or related services, and caused by a negligent
error, omission, or act for which the insured party is legally liable. It shall be maintained
throughout the duration of the Contract and for a minimum of two years after Substantial
Completion. If such professional design services are performed by a Subcontractor, and not
by Contractor itself, then the requirements of this paragraph may be satisfied through the
purchasing and maintenance of such insurance by such Subcontractor.
G.I. General provisions: The policies of insurance required by this Paragraph 6.03 shall:
1.

include at least the specific coverages provided in this Article.

2.

be written for not less than the limits of liability provided in this Article and in the
SupplementaryGeneral Conditions, or required by Laws or Regulations, whichever is
greater.

3.

contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed, or renewal refused until at least 10 days prior written notice has
been given to Contractor. Within three days of receipt of any such written notice,
Contractor shall provide a copy of the notice to Owner, Engineer, and each other insured
under the policy.

4.

remain in effect at least until final payment (and longer if expressly required in this
Article) and at all times thereafter when Contractor may be correcting, removing, or
replacing defective Work as a warranty or correction obligation, or otherwise, or
returning to the Site to conduct other tasks arising from the Contract Documents.

5.

be appropriate for the Work being performed and provide protection from claims that
may arise out of or result from Contractor’s performance of the Work and Contractor’s
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other obligations under the Contract Documents, whether it is to be performed by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed
by any of them to perform any of the Work, or by anyone for whose acts any of them
may be liable.
H.J. The coverage requirements for specific policies of insurance must be met by such policies,
and not by reference to excess or umbrella insurance provided in other policies.
6.04

6.05

Owner’s Liability Insurance
A.

In addition to the insurance required to be provided by Contractor under Paragraph 6.03,
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own
liability insurance as will protect Owner against claims which may arise from operations
under the Contract Documents.

B.

Owner’s liability policies, if any, operate separately and independently from policies required
to be provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for
any of Contractor’s obligations to the Owner, Engineer, or third parties.

Property Insurance
A.

Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall
purchase and maintain builder’s risk insurance upon the Work on a completed value basis,
in the amount of the full insurable replacement cost thereof (subject to such deductible
amounts as may be provided in the Supplementary Conditions or required by Laws and
Regulations). This insurance shall:
1.

include the Owner and Contractor as named insureds, and all Subcontractors, and any
individuals or entities required by the Supplementary Conditions to be insured under
such builder’s risk policy, as insureds or named insureds. For purposes of the remainder
of this Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding Supplementary
Conditions, the parties required to be insured shall collectively be referred to as
“insureds.”

2.

be written on a builder’s risk “all risk” policy form that shall at least include insurance
for physical loss or damage to the Work, temporary buildings, falsework, and materials
and equipment in transit, and shall insure against at least the following perils or causes
of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact;
aircraft; smoke; theft; vandalism and malicious mischief; mechanical breakdown, boiler
explosion, and artificially generated electric current; earthquake; volcanic activity, and
other earth movement; flood; collapse; explosion; debris removal; demolition
occasioned by enforcement of Laws and Regulations; water damage (other than that
caused by flood); and such other perils or causes of loss as may be specifically required
by the Supplementary Conditions. If insurance against mechanical breakdown, boiler
explosion, and artificially generated electric current; earthquake; volcanic activity, and
other earth movement; or flood, are not commercially available under builder’s risk
policies, by endorsement or otherwise, such insurance may be provided through other
insurance policies acceptable to Owner and Contractor.

3.

cover, as insured property, at least the following: (a) the Work and all materials,
supplies, machinery, apparatus, equipment, fixtures, and other property of a similar
nature that are to be incorporated into or used in the preparation, fabrication,
construction, erection, or completion of the Work, including Owner-furnished or
assigned property; (b) spare parts inventory required within the scope of the Contract;
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and (c) temporary works which are not intended to form part of the permanent
constructed Work but which are intended to provide working access to the Site, or to
the Work under construction, or which are intended to provide temporary support for
the Work under construction, including scaffolding, form work, fences, shoring,
falsework, and temporary structures.
4.

cover expenses incurred in the repair or replacement of any insured property (including
but not limited to fees and charges of engineers and architects).

5.

extend to cover damage or loss to insured property while in temporary storage at the
Site or in a storage location outside the Site (but not including property stored at the
premises of a manufacturer or Supplier).

6.

extend to cover damage or loss to insured property while in transit.

7.

allow for partial occupation or use of the Work by Owner, such that those portions of
the Work that are not yet occupied or used by Owner shall remain covered by the
builder’s risk insurance.

8.

allow for the waiver of the insurer’s subrogation rights, as set forth below.

9.

provide primary coverage for all losses and damages caused by the perils or causes of
loss covered.

10. not include a co-insurance clause.
11. include an exception for ensuing losses from physical damage or loss with respect to
any defective workmanship, design, or materials exclusions.
12. include performance/hot testing and start-up.
13. be maintained in effect, subject to the provisions herein regarding Substantial
Completion and partial occupancy or use of the Work by Owner, until the Work is
complete.
A.

Owner shall not be responsible for purchasing and maintaining any property insurance to
protect the interests of the Contractor, Subcontractors or others in the work. The risk of loss
will be borne by Contractor, Subcontractors, or others suffering any such loss and if any of
them wishes property insurance coverage, each may purchase and maintain it at the
purchaser's own expense.

B.

Contractor shall be responsible for any deductible or self-insured retention.

B.C. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other
evidence thereof) required to be purchased and maintained in accordance with this
Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not
be canceled or materially changed or renewal refused until at least 10 days prior written
notice has been given to the purchasing policyholder. Within three days of receipt of any
such written notice, the purchasing policyholder shall provide a copy of the notice to each
other insured.
C.D. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for
costs not covered because of the application of a policy deductible.
D.E. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the
Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will
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provide notice of such occupancy or use to the builder’s risk insurer. The builder’s risk
insurance shall not be canceled or permitted to lapse on account of any such partial use or
occupancy; rather, those portions of the Work that are occupied or used by Owner may come
off the builder’s risk policy, while those portions of the Work not yet occupied or used by
Owner shall remain covered by the builder’s risk insurance.
E.F. Additional Insurance: If Contractor elects to obtain other special insurance to be included in
or supplement the builder’s risk or property insurance policies provided under this Paragraph
6.05, it may do so at Contractor’s expense.
F.G. Insurance of Other Property: If the express insurance provisions of the Contract do not
require or address the insurance of a property item or interest, such as tools, construction
equipment, or other personal property owned by Contractor, a Subcontractor, or an
employee of Contractor or a Subcontractor, then the entity or individual owning such
property item will be responsible for deciding whether to insure it, and if so in what amount.
6.06

Waiver of Rights
A.

All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s
risk policy, shall contain provisions to the effect that in the event of payment of any loss or
damage the insurers will have no rights of recovery against any insureds thereunder, or
against Engineer or its consultants, or their officers, directors, members, partners,
employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights
against each other and the respective officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them, for all losses and damages
caused by, arising out of, or resulting from any of the perils or causes of loss covered by such
policies and any other property insurance applicable to the Work; and, in addition, waive all
such rights against Engineer, its consultants, all Subcontractors, all individuals or entities
identified in the SupplementaryGeneral Conditions as insureds, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, under such policies for losses and damages so caused. None of the above waivers shall
extend to the rights that any party making such waiver may have to the proceeds of insurance
held by Owner or Contractor as trustee or fiduciary, or otherwise payable under any policy
so issued.

B.

Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each
and any of them, for:

C.

1.

loss due to business interruption, loss of use, or other consequential loss extending
beyond direct physical loss or damage to Owner’s property or the Work caused by,
arising out of, or resulting from fire or other perils whether or not insured by Owner;
and

2.

loss or damage to the completed Project or part thereof caused by, arising out of, or
resulting from fire or other insured peril or cause of loss covered by any property
insurance maintained on the completed Project or part thereof by Owner during partial
occupancy or use pursuant to Paragraph 15.04, after Substantial Completion pursuant
to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06.

Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of
payment of any such loss, damage, or consequential loss, the insurers will have no rights of
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recovery against Contractor, Subcontractors, or Engineer, or the officers, directors,
members, partners, employees, agents, consultants, or subcontractors of each and any of
them.
D.

6.07

Contractor shall be responsible for assuring that the agreement under which a Subcontractor
performs a portion of the Work contains provisions whereby the Subcontractor waives all
rights against Owner, Contractor, all individuals or entities identified in the
SupplementaryGeneral Conditions as insureds, the Engineer and its consultants, and the
officers, directors, members, partners, employees, agents, consultants, and subcontractors
of each and any of them, for all losses and damages caused by, arising out of, relating to, or
resulting from any of the perils or causes of loss covered by builder’s risk insurance and any
other property insurance applicable to the Work.

Receipt and Application of Property Insurance Proceeds
A.

Any insured loss under the builder’s risk and other policies of insurance required by
Paragraph 6.05 will be adjusted and settled with the named insured that purchased the
policy. Such named insured shall act as fiduciary for the other insureds, and give notice to
such other insureds that adjustment and settlement of a claim is in progress. Any other
insured may state its position regarding a claim for insured loss in writing within 15 days after
notice of such claim.

B.

Proceeds for such insured losses may be made payable by the insurer either jointly to
multiple insureds, or to the named insured that purchased the policy in its own right and as
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause.
A named insured receiving insurance proceeds under the builder’s risk and other policies of
insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with such
agreement as the parties in interest may reach, or as otherwise required under the dispute
resolution provisions of this Contract or applicable Laws and Regulations.

C.

If no other special agreement is reached, the damaged Work shall be repaired or replaced,
the money so received applied on account thereof, and the Work and the cost thereof
covered by Change Order, if needed.

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES
7.01

7.02

Supervision and Superintendence
A.

Contractor shall supervise, inspect, and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be necessary
to perform the Work in accordance with the Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques, sequences, and procedures of construction.

B.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer
except under extraordinary circumstances.

Labor; Working Hours
A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform construction as required by the Contract Documents. Contractor shall at
all times maintain good discipline and order at the Site.
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B.

7.03

7.04

Except as otherwise required for the safety or protection of persons or the Work or property
at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents,
all Work at the Site shall be performed during regular working hours, Monday through Friday.
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor
may perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays
only with Owner’s written consent, which will not be unreasonably withheld.

Services, Materials, and Equipment
A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume
full responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for
the performance, testing, start up, and completion of the Work, whether or not such items
are specifically called for in the Contract Documents.

B.

All materials and equipment incorporated into the Work shall be of good quality and new,
except as otherwise provided in the Contract Documents. All special warranties and
guarantees required by the Specifications shall expressly run to the benefit of Owner. If
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of materials and equipment.

C.

All materials and equipment shall be stored, applied, installed, connected, erected,
protected, used, cleaned, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be provided in the Contract Documents.

“Or Equals”
A.

Whenever an item of material or equipment is specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular Supplier, the
Contract Price has been based upon Contractor furnishing such item as specified. The
specification or description of such an item is intended to establish the type, function,
appearance, and quality required. Unless the specification or description contains or is
followed by words reading that no like, equivalent, or “or equal” item is permitted,
Contractor may request that Engineer authorize the use of other items of material or
equipment, or items from other proposed suppliers under the circumstances described
below.
1.

If Engineer in its sole discretion determines that an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so
that no change in related Work will be required, Engineer shall deem it an “or equal”
item. For the purposes of this paragraph, a proposed item of material or equipment will
be considered functionally equal to an item so named if:
a.

in the exercise of reasonable judgment Engineer determines that:
1)

it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2)

it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning
whole;

3)

it has a proven record of performance and availability of responsive service;
and
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4)
b.

7.05

it is not objectionable to Owner.

Contractor certifies that, if approved and incorporated into the Work:
1)

there will be no increase in cost to the Owner or increase in Contract Times;
and

2)

it will conform substantially to the detailed requirements of the item named
in the Contract Documents.

B.

Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal”
item at Contractor’s expense.

C.

Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional
data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. No
“or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is
complete and Engineer determines that the proposed item is an “or-equal”, which will be
evidenced by an approved Shop Drawing or other written communication. Engineer will
advise Contractor in writing of any negative determination.

D.

Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request shall
result in any change in Contract Price. The Engineer’s denial of an “or-equal” request shall be
final and binding, and may not be reversed through an appeal under any provision of the
Contract Documents.

E.

Treatment as a Substitution Request: If Engineer determines that an item of material or
equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may
request that Engineer considered the proposed item as a substitute pursuant to Paragraph
7.05.

Substitutes
A.

Unless the specification or description of an item of material or equipment required to be
furnished under the Contract Documents contains or is followed by words reading that no
substitution is permitted, Contractor may request that Engineer authorize the use of other
items of material or equipment under the circumstances described below. To the extent
possible such requests shall be made before commencement of related construction at the
Site.
1.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is functionally equivalent to
that named and an acceptable substitute therefor. Engineer will not accept requests for
review of proposed substitute items of material or equipment from anyone other than
Contractor.

2.

The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as
supplemented by the Specifications, and as Engineer may decide is appropriate under
the circumstances.

3.

Contractor shall make written application to Engineer for review of a proposed
substitute item of material or equipment that Contractor seeks to furnish or use. The
application:
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a.

b.

c.

d.

shall certify that the proposed substitute item will:
1)

perform adequately the functions and achieve the results called for by the
general design,

2)

be similar in substance to that specified, and

3)

be suited to the same use as that specified.

will state:
1)

the extent, if any, to which the use of the proposed substitute item will
necessitate a change in Contract Times,

2)

whether use of the proposed substitute item in the Work will require a change
in any of the Contract Documents (or in the provisions of any other direct
contract with Owner for other work on the Project) to adapt the design to the
proposed substitute item, and

3)

whether incorporation or use of the proposed substitute item in connection
with the Work is subject to payment of any license fee or royalty.

will identify:
1)

all variations of the proposed substitute item from that specified, and

2)

available engineering, sales, maintenance, repair, and replacement services.

shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including but not limited to changes in
Contract Price, shared savings, costs of redesign, and claims of other contractors
affected by any resulting change.

B.

Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each substitute request, and to obtain comments and direction from Owner.
Engineer may require Contractor to furnish additional data about the proposed substitute
item. Engineer will be the sole judge of acceptability. No substitute will be ordered,
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines
that the proposed item is an acceptable substitute. Engineer’s determination will be
evidenced by a Field Order or a proposed Change Order accounting for the substitution itself
and all related impacts, including changes in Contract Price or Contract Times. Engineer will
advise Contractor in writing of any negative determination.

C.

Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a
special performance guarantee or other surety with respect to any substitute.

D.

Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor. Whether or not Engineer approves a
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for
the reasonable charges of Engineer for evaluating each such proposed substitute. Contractor
shall also reimburse Owner for the reasonable charges of Engineer for making changes in the
Contract Documents (or in the provisions of any other direct contract with Owner) resulting
from the acceptance of each proposed substitute.

E.

Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute
at Contractor’s expense.
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F.

7.06

Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor
shall execute the proposed Change Order and proceed with the substitution. The Engineer’s
denial of a substitution request shall be final and binding, and may not be reversed through
an appeal under any provision of the Contract Documents. Contractor may challenge the
scope of reimbursement costs imposed under Paragraph 7.05.D, by timely submittal of a
Change Proposal.

Concerning Subcontractors, Suppliers, and Others
A.

Contractor may retain Subcontractors and Suppliers for the performance of parts of the
Work. Such Subcontractors and Suppliers must be acceptable to Owner.

B.

Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for
the performance of designated parts of the Work if required by the Contract to do so.

C.

Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the
Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other
individual or entity to furnish or perform any of the Work against which Contractor has
reasonable objection.

D.

Prior to entry into any binding subcontract or purchase order, Contractor shall submit to
Owner the identity of the proposed Subcontractor or Supplier (including those who are to
furnish the principal items of material and equipment(unless Owner has already deemed
such proposed Subcontractor or Supplier acceptable, during the bidding process or
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner
unless Owner raises a substantive, reasonable objection within five days.

E.

Owner may require the replacement of any Subcontractor, Supplier, or other individual or
entity retained by Contractor to perform any part of the Work. Owner also may require
Contractor to retain specific replacements; provided, however, that Owner may not require
a replacement to which Contractor has a reasonable objection. If Contractor has submitted
the identity of certain Subcontractors, Suppliers, or other individuals or entities for
acceptance by Owner, and Owner has accepted it (either in writing or by failing to make
written objection thereto), then Owner may subsequently revoke the acceptance of any such
Subcontractor, Supplier, or other individual or entity so identified solely on the basis of
substantive, reasonable objection after due investigation. Contractor shall submit an
acceptable replacement for the rejected Subcontractor, Supplier, or other individual or
entity.

F.

If Owner requires the replacement of any Subcontractor, Supplier, or other individual or
entity retained by Contractor to perform any part of the Work, then Contractor shall be
entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the
replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30
days of Owner’s requirement of replacement.

G.

No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity,
whether initially or as a replacement, shall constitute a waiver of the right of Owner to the
completion of the Work in accordance with the Contract Documents.

H.

On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and
Suppliers known to Contractor at the time of submittal.
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I.

Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of
the Work just as Contractor is responsible for Contractor’s own acts and omissions.

J.

Owner or Engineer may furnish to any such Subcontractor, Supplier, or other individual or
entity, to the extent practicable, information about amounts paid to Contractor on account
of Work performed for Contractor by a particular Subcontractor, Supplier, or other individual
or entity.

J.K. Owner or Engineer may furnish to any such Subcontractor, Supplier, or other individual or
entity, to the extent practicable, information about amounts paid to Contractor on account
of Work performed for Contractor by a particular Subcontractor, Supplier, or other individual
or entity.
K.L. Contractor shall be solely responsible for scheduling and coordinating the work of
Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any
of the Work.
L.M. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work from communicating with Engineer or Owner,
except through Contractor or in case of an emergency, or as otherwise expressly allowed
herein.
M.N. The divisions and sections of the Specifications and the identifications of any Drawings
shall not control Contractor in dividing the Work among Subcontractors or Suppliers or
delineating the Work to be performed by any specific trade.
N.O. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract Documents for the benefit of Owner and
Engineer.
O.P. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information
about amounts paid to Contractor on account of Work performed for Contractor by the
particular Subcontractor or Supplier.
P.Q. Nothing in the Contract Documents:

7.07

1.

shall create for the benefit of any such Subcontractor, Supplier, or other individual or
entity any contractual relationship between Owner or Engineer and any such
Subcontractor, Supplier, or other individual or entity; nor

2.

shall create any obligation on the part of Owner or Engineer to pay or to see to the
payment of any money due any such Subcontractor, Supplier, or other individual or
entity except as may otherwise be required by Laws and Regulations.

Patent Fees and Royalties
A.

Contractor shall pay all license fees and royalties and assume all costs incident to the use in
the performance of the Work or the incorporation in the Work of any invention, design,
process, product, or device which is the subject of patent rights or copyrights held by others.
If a particular invention, design, process, product, or device is specified in the Contract
Documents for use in the performance of the Work and if, to the actual knowledge of Owner
or Engineer, its use is subject to patent rights or copyrights calling for the payment of any
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license fee or royalty to others, the existence of such rights shall be disclosed by Owner in
the Contract Documents.

7.08

B.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals, and all court or arbitration or other dispute resolution costs) arising out
of or relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device specified in the Contract Documents, but not identified
as being subject to payment of any license fee or royalty to others required by patent rights
or copyrights.

C.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringement of patent rights or copyrights
incident to the use in the performance of the Work or resulting from the incorporation in the
Work of any invention, design, process, product, or device not specified in the Contract
Documents.

Permits
A.

7.09

Taxes
A.

7.10

Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work which are applicable at the time
of the submission of Contractor’s Bid (or when Contractor became bound under a negotiated
contract). Owner shall pay all charges of utility owners for connections for providing
permanent service to the Work
Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Laws and Regulations
A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

B.

If Contractor performs any Work or takes any other action knowing or having reason to know
that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses,
and shall indemnify and hold harmless Owner and Engineer, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them from and against all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such Work or other
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action. It shall not be Contractor’s responsibility to make certain that the Work described in
the Contract Documents is in accordance with Laws and Regulations, but this shall not relieve
Contractor of Contractor’s obligations under Paragraph 3.03.
C.

7.11

Record Documents
A.

7.12

Owner or Contractor may give notice to the other party of any changes after the submission
of Contractor’s Bid (or after the date when Contractor became bound under a negotiated
contract) in Laws or Regulations having an effect on the cost or time of performance of the
Work, including but not limited to changes in Laws or Regulations having an effect on
procuring permits and on sales, use, value-added, consumption, and other similar taxes. If
Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in Contract Price or Contract Times resulting from such changes, then
within 30 days of such notice Contractor may submit a Change Proposal, or Owner may
initiate a Claim.
Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such
record documents in good order and annotate them to show changes made during
construction. These record documents, together with all approved Samples, will be available
to Engineer for reference. Upon completion of the Work, Contractor shall deliver these
record documents to Engineer.

Safety and Protection
A.

Contractor shall be solely responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the
performance of their work, nor for compliance with applicable safety Laws and Regulations.
Contractor shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury, or loss to:
1.

all persons on the Site or who may be affected by the Work;

2.

all the Work and materials and equipment to be incorporated therein, whether in
storage on or off the Site; and

3.

other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, other work in progress, utilities, and Underground
Facilities not designated for removal, relocation, or replacement in the course of
construction.

B.

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss;
and shall erect and maintain all necessary safeguards for such safety and protection.
Contractor shall notify Owner; the owners of adjacent property, Underground Facilities, and
other utilities; and other contractors and utility owners performing work at or adjacent to
the Site, when prosecution of the Work may affect them, and shall cooperate with them in
the protection, removal, relocation, and replacement of their property or work in progress.

C.

Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
The SupplementaryGeneral Conditions identify any Owner’s safety programs that are
applicable to the Work.
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7.13

D.

Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s
safety program with which Owner’s and Engineer’s employees and representatives must
comply while at the Site.

E.

All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier,
or any other individual or entity directly or indirectly employed by any of them to perform
any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by
Contractor at its expense (except damage or loss attributable to the fault of Drawings or
Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any
of them, or anyone for whose acts any of them may be liable, and not attributable, directly
or indirectly, in whole or in part, to the fault or negligence of Contractor or any
Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any
of them).

F.

Contractor’s duties and responsibilities for safety and protection shall continue until such
time as all the Work is completed and Engineer has issued a notice to Owner and Contractor
in accordance with Paragraph 15.06.B that the Work is acceptable (except as otherwise
expressly provided in connection with Substantial Completion).

G.

Contractor’s duties and responsibilities for safety and protection shall resume whenever
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or
correction obligations, or to conduct other tasks arising from the Contract Documents.

Safety Representative
A.

7.14

Hazard Communication Programs
A.

7.15

Contractor shall be responsible for coordinating any exchange of material safety data sheets
or other hazard communication information required to be made available to or exchanged
between or among employers at the Site in accordance with Laws or Regulations.

Emergencies
A.

7.16

Contractor shall designate a qualified and experienced safety representative at the Site
whose duties and responsibilities shall be the prevention of accidents and the maintaining
and supervising of safety precautions and programs. Contractor shall provide a full-time, onsite “competent person”, as defined by OSHA 1926.650(b) associated with Contractor’s
means and methods of constructing the work.

In emergencies affecting the safety or protection of persons or the Work or property at the
Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury,
or loss. Contractor shall give Engineer prompt written notice if Contractor believes that any
significant changes in the Work or variations from the Contract Documents have been caused
thereby or are required as a result thereof. If Engineer determines that a change in the
Contract Documents is required because of the action taken by Contractor in response to
such an emergency, a Work Change Directive or Change Order will be issued.

Shop Drawings, Samples, and Other Submittals
A.

Shop Drawing and Sample Submittal Requirements:
1.

Before submitting a Shop Drawing or Sample, Contractor shall have:
a.

reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings
and Samples and with the requirements of the Work and the Contract Documents;
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B.

determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog
numbers, and similar information with respect thereto;

c.

determined and verified the suitability of all materials and equipment offered with
respect to the indicated application, fabrication, shipping, handling, storage,
assembly, and installation pertaining to the performance of the Work; and

d.

determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and
safety precautions and programs incident thereto.

2.

Each submittal shall bear a stamp or specific written certification that Contractor has
satisfied Contractor’s obligations under the Contract Documents with respect to
Contractor’s review of that submittal, and that Contractor approves the submittal.

3.

With each submittal, Contractor shall give Engineer specific written notice of any
variations that the Shop Drawing or Sample may have from the requirements of the
Contract Documents. This notice shall be set forth in a written communication separate
from the Shop Drawings or Sample submittal; and, in addition, in the case of Shop
Drawings by a specific notation made on each Shop Drawing submitted to Engineer for
review and approval of each such variation.

Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop Drawings
and Samples to Engineer for review and approval in accordance with the accepted Schedule
of Submittals. Each submittal will be identified as Engineer may require.
1.

2.

3.

C.

b.

Shop Drawings:
a.

Contractor shall submit the number of copies required in the Specifications.

b.

Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data
to show Engineer the services, materials, and equipment Contractor proposes to
provide and to enable Engineer to review the information for the limited purposes
required by Paragraph 7.16.D.

Samples:
a.

Contractor shall submit the number of Samples required in the Specifications.

b.

Contractor shall clearly identify each Sample as to material, Supplier, pertinent
data such as catalog numbers, the use for which intended and other data as
Engineer may require to enable Engineer to review the submittal for the limited
purposes required by Paragraph 7.16.D.

Where a Shop Drawing or Sample is required by the Contract Documents or the
Schedule of Submittals, any related Work performed prior to Engineer’s review and
approval of the pertinent submittal will be at the sole expense and responsibility of
Contractor.

Other Submittals: Contractor shall submit other submittals to Engineer in accordance with
the accepted Schedule of Submittals, and pursuant to the applicable terms of the
Specifications.
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D.

E.

Engineer’s Review:
1.

Engineer will provide timely review of Shop Drawings and Samples in accordance with
the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will
be only to determine if the items covered by the submittals will, after installation or
incorporation in the Work, conform to the information given in the Contract Documents
and be compatible with the design concept of the completed Project as a functioning
whole as indicated by the Contract Documents.

2.

Engineer’s review and approval will not extend to means, methods, techniques,
sequences, or procedures of construction or to safety precautions or programs incident
thereto.

3.

Engineer’s review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions.

4.

Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor
from responsibility for any variation from the requirements of the Contract Documents
unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and
Engineer has given written approval of each such variation by specific written notation
thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer will
document any such approved variation from the requirements of the Contract
Documents in a Field Order.

5.

Engineer’s review and approval of a Shop Drawing or Sample shall not relieve Contractor
from responsibility for complying with the requirements of Paragraph 7.16.A and B.

6.

Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the
requirements of the Contract Documents, shall not, under any circumstances, change
the Contract Times or Contract Price, unless such changes are included in a Change
Order.

7.

Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample,
or other submittal shall result in such item becoming a Contract Document.

8.

Contractor shall perform the Work in compliance with the requirements and
commitments set forth in approved Shop Drawings and Samples, subject to the
provisions of Paragraph 7.16.D.4.

Resubmittal Procedures:
1.

Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples for
review and approval. Contractor shall direct specific attention in writing to revisions
other than the corrections called for by Engineer on previous submittals.

2.

Contractor shall furnish required submittals with sufficient information and accuracy to
obtain required approval of an item with no more than three submittals. Engineer will
record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop
Drawings, sample, or other item requiring approval, and Contractor shall be responsible
for Engineer’s charges to Owner for such time. Owner may impose a set-off against
payments due to Contractor to secure reimbursement for such charges.

3.

If Contractor requests a change of a previously approved submittal item, Contractor
shall be responsible for Engineer’s charges to Owner for its review time, and Owner may
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impose a set-off against payments due to Contractor to secure reimbursement for such
charges, unless the need for such change is beyond the control of Contractor.
7.17

Contractor’s General Warranty and Guarantee
A.

Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
Contractor’s warranty and guarantee.

B.

Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

C.

D.

7.18

1.

abuse, modification, or improper maintenance or operation by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

2.

normal wear and tear under normal usage.

Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work
that is not in accordance with the Contract Documents or a release of Contractor’s obligation
to perform the Work in accordance with the Contract Documents:
1.

observations by Engineer;

2.

recommendation by Engineer or payment by Owner of any progress or final payment;

3.

the issuance of a certificate of Substantial Completion by Engineer or any payment
related thereto by Owner;

4.

use or occupancy of the Work or any part thereof by Owner;

5.

any review and approval of a Shop Drawing or Sample submittal;

6.

the issuance of a notice of acceptability by Engineer;

7.

any inspection, test, or approval by others; or

8.

any correction of defective Work by Owner.

If the Contract requires the Contractor to accept the assignment of a contract entered into
by Owner, then the specific warranties, guarantees, and correction obligations contained in
the assigned contract shall govern with respect to Contractor’s performance obligations to
Owner for the Work described in the assigned contract.

Indemnification
A.

To the fullest extent permitted by Laws and Regulations, and in addition to any other
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to the performance of the Work, provided
that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease,
or death, or to injury to or destruction of tangible property (other than the Work itself),
including the loss of use resulting therefrom but only to the extent caused by any negligent
act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity
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directly or indirectly employed by any of them to perform any of the Work or anyone for
whose acts any of them may be liable.

7.19

B.

In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the
survivor or personal representative of such employee) of Contractor, any Subcontractor, any
Supplier, or any individual or entity directly or indirectly employed by any of them to perform
any of the Work, or anyone for whose acts any of them may be liable, the indemnification
obligation under Paragraph 7.18.A shall not be limited in any way by any limitation on the
amount or type of damages, compensation, or benefits payable by or for Contractor or any
such Subcontractor, Supplier, or other individual or entity under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

C.

The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees,
agents, consultants and subcontractors arising out of:
1.

the preparation or approval of, or the failure to prepare or approve maps, Drawings,
opinions, reports, surveys, Change Orders, designs, or Specifications; or

2.

giving directions or instructions, or failing to give them, if that is the primary cause of
the injury or damage.

Delegation of Professional Design Services
A.

Contractor will not be required to provide professional design services unless such services
are specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means,
methods, techniques, sequences and procedures. Contractor shall not be required to provide
professional services in violation of applicable Laws and Regulations.

B.

If professional design services or certifications by a design professional related to systems,
materials, or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, and other submittals prepared by such professional. Shop
Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

C.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness
of the services, certifications, or approvals performed by such design professionals, provided
Owner and Engineer have specified to Contractor all performance and design criteria that
such services must satisfy.

D.

Pursuant to this paragraph, Engineer’s review and approval of design calculations and design
drawings will be only for the limited purpose of checking for conformance with performance
and design criteria given and the design concept expressed in the Contract Documents.
Engineer’s review and approval of Shop Drawings and other submittals (except design
calculations and design drawings) will be only for the purpose stated in Paragraph 7.16.D.1.

E.

Contractor shall not be responsible for the adequacy of the performance or design criteria
specified by Owner or Engineer.
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ARTICLE 8 – OTHER WORK AT THE SITE
8.01

8.02

Other Work
A.

In addition to and apart from the Work under the Contract Documents, the Owner may
perform other work at or adjacent to the Site. Such other work may be performed by Owner’s
employees, or through contracts between the Owner and third parties. Owner may also
arrange to have third-party utility owners perform work on their utilities and facilities at or
adjacent to the Site. This is an operating Transfer Station and the Contractor must coordinate
with Owner and the Transfer Station Contractor to maintain required daily operations at the
Transfer Station.

B.

If Owner performs other work at or adjacent to the Site with Owner’s employees, or through
contracts for such other work, then Owner shall give Contractor written notice thereof prior
to starting any such other work. If Owner has advance information regarding the start of any
utility work at or adjacent to the Site, Owner shall provide such information to Contractor.

C.

Contractor shall afford each other contractor that performs such other work, each utility
owner performing other work, and Owner, if Owner is performing other work with Owner’s
employees, proper and safe access to the Site, and provide a reasonable opportunity for the
introduction and storage of materials and equipment and the execution of such other work.
Contractor shall do all cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate
with such other work. Contractor shall not endanger any work of others by cutting,
excavating, or otherwise altering such work; provided, however, that Contractor may cut or
alter others' work with the written consent of Engineer and the others whose work will be
affected.

D.

If the proper execution or results of any part of Contractor’s Work depends upon work
performed by others under this Article 8, Contractor shall inspect such other work and
promptly report to Engineer in writing any delays, defects, or deficiencies in such other work
that render it unavailable or unsuitable for the proper execution and results of Contractor’s
Work. Contractor’s failure to so report will constitute an acceptance of such other work as
fit and proper for integration with Contractor’s Work except for latent defects and
deficiencies in such other work.

E.

Contractor shall cooperate and coordinate with the performance and scheduling of the Work
to facilitate other work related to the project. Contractor shall be bound to the duties and
responsibilities of paragraph 8.01.C although comparable provisions may not be provided in
direct contracts between Owner and other such utility owners and other contractors.
Contractor may make a claim therefore as provided in Article 12.01 if Contractor believes
that such performance will involve additional expense to Contractor or requires additional
time and the parties are unable to agree as to the amount or extent thereof.

Coordination
A.

Each contractor or utility will be responsible for the coordination, sequencing, and scheduling
for the performance of its work with other work on the project site. This is an operating
Transfer Station and the Contractor must coordinate with Owner and the Transfer Station
Contractor to maintain required daily operations at the Transfer Station.

A.

If Owner intends to contract with others for the performance of other work at or adjacent to
the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to
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arrange to have utility owners perform work at or adjacent to the Site, the following will be
set forth in the Supplementary Conditions or provided to Contractor prior to the start of any
such other work:

B.

8.03

1.

the identity of the individual or entity that will have authority and responsibility for
coordination of the activities among the various contractors;

2.

an itemization of the specific matters to be covered by such authority and responsibility;
and

3.

the extent of such authority and responsibilities.

Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority
and responsibility for such coordination.

Legal Relationships
A.

If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s
employees, any other contractor working for Owner, or any utility owner causes damage to
the Work or to the property of Contractor or its Subcontractors, or delays, disrupts, interferes
with, or increases the scope or cost of the performance of the Work, through actions or
inaction, then Contractor shall be entitled to an equitable adjustment in the Contract Price
or the Contract Times, or both. Contractor must submit any Change Proposal seeking an
equitable adjustment in the Contract Price or the Contract Times under this paragraph within
30 days of the damaging, delaying, disrupting, or interfering event. The entitlement to, and
extent of, any such equitable adjustment shall take into account information (if any)
regarding such other work that was provided to Contractor in the Contract Documents prior
to the submittal of the Bid or the final negotiation of the terms of the Contract. When
applicable, any such equitable adjustment in Contract Price shall be conditioned on
Contractor assigning to Owner all Contractor’s rights against such other contractor or utility
owner with respect to the damage, delay, disruption, or interference that is the subject of
the adjustment. Contractor’s entitlement to an adjustment of the Contract Times is
conditioned on such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times.

B.

Contractor shall take reasonable and customary measures to avoid damaging, delaying,
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner
performing other work at or adjacent to the Site. If Contractor fails to take such measures
and as a result damages, delays, disrupts, or interferes with the work of any such other
contractor or utility owner, then Owner may impose a set-off against payments due to
Contractor, and assign to such other contractor or utility owner the Owner’s contractual
rights against Contractor with respect to the breach of the obligations set forth in this
paragraph.

C.

When Owner is performing other work at or adjacent to the Site with Owner’s employees,
Contractor shall be liable to Owner for damage to such other work, and for the reasonable
direct delay, disruption, and interference costs incurred by Owner as a result of Contractor’s
failure to take reasonable and customary measures with respect to Owner’s other work. In
response to such damage, delay, disruption, or interference, Owner may impose a set-off
against payments due to Contractor.
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If Contractor damages, delays, disrupts, or interferes with the work of any other contractor,
or any utility owner performing other work at or adjacent to the Site, through Contractor’s
failure to take reasonable and customary measures to avoid such impacts, or if any claim
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at or
adjacent to the Site is made by any such other contractor or utility owner against Contractor,
Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all
parties through negotiations with such other contractor or utility owner, or otherwise resolve
the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify
and hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
any such claims, and against all costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such damage, delay,
disruption, or interference.
8.04

Claims Between Contractors
A.

Should Contractor cause damage to the work or property of any separate contractor at the
Site, or should any claim arising out of Contractor's performance of the Work at the Site be
made by any separate contractor against Contractor, Owner, Engineer, Engineer's
Consultants, or the construction coordinator, Contractor shall promptly attempt to settle
with such separate contractor by agreement, or to otherwise resolve the dispute by
arbitration or at law.

B.

Contractor shall, to the fullest extent permitted by Laws and Regulations, indemnify and hold
harmless Owner, Engineer, Engineer's Consultants, the construction coordinator and the
officers, directors, partners, employees, agents and other consultants and subcontractors of
each and any of them from and against all claims, costs, losses and damages (including, but
not limited to, fees and charges of engineers, architects, attorneys, and other professionals
and court and arbitration costs) arising directly, indirectly or consequentially out of any
action, legal or equitable, brought by any separate contractor against Owner, Engineer,
Engineer's Consultants, or the construction coordinator or permit any action against any of
them to be maintained and continued in its name or for its benefit in any court or before any
arbiter which seeks to impose liability on or to recover damages from Owner, Engineer,
Engineer's Consultants or the construction coordinator on account of any such damage or
Claim.

D.C. If Contractor is delayed at any time in performing or furnishing Work by any act or neglect of
a separate contractor, and Owner and Contractor are unable to agree as to the extent of any
adjustment in Contract Times attributable thereto, Contractor may make a Claim for an
extension of times in accordance with Article 11. An extension of the Contract Times shall be
Contractor's exclusive remedy with respect to Owner, Engineer, Engineer's Consultants and
construction coordinator for any delay, disruption, interference, or hindrance caused by any
separate contractor. This paragraph does not prevent recovery from Owner, Engineer,
Engineer's Consultant, or construction coordinator for activities that are their respective
responsibilities.
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ARTICLE 9 – OWNER’S RESPONSIBILITIES
9.01

Communications to Contractor
A.

9.02

Replacement of Engineer
A.

9.03

9.06

A.

Owner’s duties with respect to providing lands and easements are set forth in Paragraph
5.01.

B.

Owner’s duties with respect to providing engineering surveys to establish reference points
are set forth in Paragraph 4.03.

C.

Article 5 refers to Owner’s identifying and making available to Contractor copies of reports
of explorations and tests of conditions at the Site, and drawings of physical conditions
relating to existing surface or subsurface structures at the Site.

Insurance

Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 14.02.B.

Limitations on Owner’s Responsibilities
A.

9.10

Owner’s responsibilities with respect to Change Orders are set forth in Article 11.

Inspections, Tests, and Approvals
A.

9.09

Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 6.

Change Orders
A.

9.08

Owner shall make payments to Contractor when they are due as provided in the Agreement.

Lands and Easements; Reports, Tests, and Drawings

A.
9.07

Owner shall promptly furnish the data required of Owner under the Contract Documents.

Pay When Due
A.

9.05

Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor
makes no reasonable objection to the replacement engineer. The replacement engineer’s
status under the Contract Documents shall be that of the former Engineer.

Furnish Data
A.

9.04

Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.

The Owner shall not supervise, direct, or have control or authority over, nor be responsible
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance of the Work. Owner will
not be responsible for Contractor’s failure to perform the Work in accordance with the
Contract Documents.

Undisclosed Hazardous Environmental Condition
A.

Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 5.06.
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9.11

Evidence of Financial Arrangements
A.

Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that
financial arrangements have been made to satisfy Owner’s obligations under the Contract
Documents (including obligations under proposed changes in the Work).

A.B. On request of Contractor prior to the execution of any Change Order involving a significant
increase in the Contract Price, Owner shall furnish to Contractor reasonable evidence that
adequate financial arrangements have been made by Owner to enable Owner to fulfill the
increased financial obligations to be undertaken by Owner as a result of such Change Order.
9.12

Safety Programs
A.

While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed.

B.

Owner shall furnish copies of any applicable Owner safety programs to Contractor.

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION
10.01 Owner’s Representative
A.

Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract.

10.02 Visits to Site
A.

Engineer will make visits to the Site at intervals appropriate to the various stages of
construction as Engineer deems necessary in order to observe as an experienced and
qualified design professional the progress that has been made and the quality of the various
aspects of Contractor’s executed Work. Based on information obtained during such visits and
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is
proceeding in accordance with the Contract Documents. Engineer will not be required to
make exhaustive or continuous inspections on the Site to check the quality or quantity of the
Work. Engineer’s efforts will be directed toward providing for Owner a greater degree of
confidence that the completed Work will conform generally to the Contract Documents. On
the basis of such visits and observations, Engineer will keep Owner informed of the progress
of the Work and will endeavor to guard Owner against defective Work.

B.

Engineer’s visits and observations are subject to all the limitations on Engineer’s authority
and responsibility set forth in Paragraph 10.08. Particularly, but without limitation, during
or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not
supervise, direct, control, or have authority over or be responsible for Contractor’s means,
methods, techniques, sequences, or procedures of construction, or the safety precautions
and programs incident thereto, or for any failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

10.03 Project Representative
A.

If Owner and Engineer have agreed that Engineer will furnish a Resident Project
Representative to represent Engineer at the Site and assist Engineer in observing the
progress and quality of the Work, then the authority and responsibilities of any such Resident
Project Representative will be as provided as outlined belowin the Supplementary
Conditions, and limitations on the responsibilities thereof will be as provided in Paragraph
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10.08. If Owner designates another representative or agent to represent Owner at the Site
who is not Engineer’s consultant, agent, or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the
Supplementary Conditions.
B.

Engineer shall furnish a Resident Project Representative (RPR), assistants and other field staff
to assist in observing performance of the work of Contractor. Through more extensive onsite observations of the work in progress and field checks of materials and equipment by the
RPR and assistants, Engineer shall endeavor to provide further protection for Owner against
defects and deficiencies in the work of Contractor; but, the furnishing of such services will
not make Engineer or Owner responsible for or give Engineer or Owner control over
construction means, methods, techniques, sequences or procedures or for safety
precautions or programs, or responsibility for Contractor's failure to perform the Work in
accordance with the Contract Documents.

C.

The duties and responsibilities of the RPR are described as follows:
1.

General: RPR will confer with Engineer regarding RPR's actions. RPR's dealings in matters
pertaining to the Contractor's work in progress shall in general be with Engineer and
Contractor, keeping Owner advised as necessary. RPR's dealings with subcontractors
shall only be through or with the full knowledge and approval of Contractor.

2.

Schedules: Review the progress schedule, schedule of Shop Drawing and Sample
submittals, and schedule of values prepared by Contractor and consult with Engineer
concerning acceptability.

3.

Conferences and Meetings: Attend meetings with Contractor, such as preconstruction
conferences, progress meetings, job conferences and other project-related meetings,
and prepare and circulate copies of minutes thereof.

4.

Liaison:

5.

a.

Serve as Owner's RPR with Contractor, working principally through Contractor's
superintendent and assist in understanding the intent of the Contract Documents.

b.

Assist in serving as Owner's liaison with Contractor when Contractor's operations
affect Owner's on-Site operations.

c.

Assist in obtaining from Owner additional details or information, when required for
proper execution of the Work.

Interpretation of Contract Documents:
a.

6.

Report to Engineer when clarifications and interpretations of the Contract
Documents are needed and transmit to Contractor clarifications and
interpretations as issued by Engineer.

Shop Drawings and Samples:
a.

Record date of receipt of Samples and approved Shop Drawings.

b.

Receive Samples which are furnished at the Site by Contractor, and notify Engineer
of availability of Samples for examination.

c.

Advise Engineer and Contractor of the commencement of any portion of the Work
requiring a Shop Drawing or Sample submittal for which RPR believes that the
submittal has not been approved by Engineer.

EJCDC® C-700, Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
TETON COUNTY TRANSFER STATION RECONSTRUCTION
Page 46 of 73

7.

Modifications: Consider and evaluate Contractor's suggestions for modifications in
Drawings or Specifications and report with RPR's recommendations to Engineer.
Transmit to Contractor in writing decisions as issued by Engineer.

8.

Review of Work and Rejection of Defective Work:

9.

a.

Conduct on-Site observations of Contractor's work in progress to inform Engineer
whether the Work is in general proceeding in accordance with the Contract
Documents.

b.

Report to Engineer whenever RPR believes that any part of Contractor's work in
progress will not produce a completed Project that conforms generally to the
Contract Documents or will prejudice the integrity of the design concept of the
completed Project as a functioning whole as indicated in the Contract Documents,
or has been damaged, or does not meet the requirements of any inspection, test
or approval required to be made; and advise Engineer of that part of work in
progress that RPR believes should be corrected or rejected or should be uncovered
for observation, or requires special testing, inspection or approval.

c.

Engineer's Resident Project Representative may provide specific instructions to
Contractor regarding the Work only when the Contract Documents specifically
indicate "as directed by Engineer" or "as directed by Engineer's Resident Project
Representative".

Inspections, Tests, and System Startups:
a.

Consult with Engineer in advance of scheduled major inspections, tests, and
systems startups of important phases of the Work.

b.

Verify that tests, equipment, and systems start-ups and operating and
maintenance training ~re conducted in the presence of appropriate Owner's
personnel, and that Contractor maintains adequate records thereof.

c.

Observe, record, and report to Engineer appropriate details relative to the test
procedures and systems startups.

d.

Accompany visiting inspectors representing public or other agencies having
jurisdiction over the Project, record the results of these inspections, and report to
Engineer.

10. Records:
a.

Maintain at the Site orderly files for correspondence, reports of job conferences,
reproductions of original Contract Documents including all Change Orders, Field
Orders, Work Change Directives, Addenda, additional Drawings issued subsequent
to the execution of the Contract, Engineer's clarifications and interpretations of the
Contract Documents, progress reports, Shop Drawing and Sample submittals
received from and delivered to Contractor, and other Project related documents.

b.

Prepare a daily report or keep a diary or log book, recording Contractor's hours on
the Site, weather conditions, data relative to questions of Change Orders, Field
Orders, Work Change Directives, or changed conditions, Site visitors, daily
activities, decisions, observations in general, and specific observations in more
detail as in the case of observing test procedures; and send copies to Engineer.

EJCDC® C-700, Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
TETON COUNTY TRANSFER STATION RECONSTRUCTION
Page 47 of 73

c.

Record names, addresses and telephone numbers of all Contractors,
subcontractors, and major suppliers of materials and equipment.

d.

Maintain records for use in preparing Project documentation.

e.

Upon completion of the Work, furnish original set of all RPR Project documentation
to Engineer.

11. Reports:
a.

Furnish to Engineer periodic reports as required of progress of the Work and of
Contractor's compliance with the progress schedule and schedule of Shop Drawing
and Sample submittals.

b.

Draft and recommend to Engineer proposed Change Orders, Work Change
Directives, and Field Orders. Obtain backup material from Contractor.

c.

Furnish to Engineer and Owner copies of all inspection, test, and system startup
reports.

d.

Report immediately to Engineer the occurrence of any Site accidents, any
Hazardous Environmental Conditions, emergencies, or acts of God endangering the
Work, and property damaged by fire or other causes.

12. Payment Requests: Review Applications for Payment with Contractor for compliance
with the established procedure for their submission and forward with
recommendations to Engineer, noting particularly the relationship of the payment
requested to the schedule of values, Work completed, and materials and equipment
delivered at the Site but not incorporated in the Work.
13. Certificates, Operation and Maintenance Manuals: During the course of the Work, verify
that materials and equipment certificates, operation and maintenance manuals and
other data required by the Specifications to be assembled and furnished by Contractor
are applicable to the items actually installed and in accordance with the Contract
Documents, and have these documents delivered to Engineer for review and forwarding
to Owner prior to payment for that part of the Work.
14. Completion:
a.

Before Engineer issues a Certificate of Substantial Completion, submit to
Contractor a list of observed items requiring completion or correction.

b.

Observe whether Contractor has arranged for inspections required by Laws and
Regulations, including but not limited to those to be performed by public agencies
having jurisdiction over the Work.

c.

Participate in a final inspection in the company of Engineer, Owner, and Contractor
and prepare a final list of items to be completed or corrected.

d.

Observe whether all items on final list have been completed or corrected and make
recommendations to Engineer concerning acceptance and issuance of the Notice
of Acceptability of the Work.

e.

Resident Project Representative shall not:
1)

Authorize any deviation from the Contract Documents or substitution of
materials or equipment (including "or-equal" items).
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2)

Undertake any of the responsibilities of Contractor, subcontractors, suppliers,
or Contractor's superintendent.

3)

Advise on, issue directions relative to or assume control over any aspect of the
means, methods, techniques, sequences or procedures of Contractor's work
unless such advice or directions are specifically required by the Contract
Documents.

4)

Advise on, issue directions regarding, or assume control over safety
precautions and programs in connection with the activities or operations of
Owner OF Contractor.

B.5) Participate in specialized field or laboratory tests or inspections conducted offsite by others except as specifically authorized by Engineer.
6)

Accept Shop Drawing or Sample submittals from anyone other than
Contractor.

10.04 Rejecting Defective Work
A.

Engineer has the authority to reject Work in accordance with Article 14.

10.05 Shop Drawings, Change Orders and Payments
A.

Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set forth
in Paragraph 7.16.

B.

Engineer’s authority, and limitations thereof, as to design calculations and design drawings
submitted in response to a delegation of professional design services, if any, are set forth in
Paragraph 7.19.

C.

Engineer’s authority as to Change Orders is set forth in Article 11.

D.

Engineer’s authority as to Applications for Payment is set forth in Article 15.

10.06 Determinations for Unit Price Work
A.

Engineer will determine the actual quantities and classifications of Unit Price Work
performed by Contractor as set forth in Paragraph 13.03.

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work
A.

Engineer will render decisions regarding the requirements of the Contract Documents, and
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will
not be liable to Owner, Contractor, or others in connection with any proceedings,
interpretations, decisions, or judgments conducted or rendered in good faith.

10.08 Limitations on Engineer’s Authority and Responsibilities
A.

Neither Engineer’s authority or responsibility under this Article 10 or under any other
provision of the Contract, nor any decision made by Engineer in good faith either to exercise
or not exercise such authority or responsibility or the undertaking, exercise, or performance
of any authority or responsibility by Engineer, shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier,
any other individual or entity, or to any surety for or employee or agent of any of them.
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B.

Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Engineer will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

C.

Engineer will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.

D.

Engineer’s review of the final Application for Payment and accompanying documentation
and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered by
Paragraph 15.06.A will only be to determine generally that their content complies with the
requirements of, and in the case of certificates of inspections, tests, and approvals, that the
results certified indicate compliance with the Contract Documents.

E.

The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also
apply to the Resident Project Representative., if any.

10.09 Compliance with Safety Program
A.

While at the Site, Engineer’s employees and representatives will comply with the specific
applicable requirements of Owner’s and Contractor’s safety programs (if any) of which
Engineer has been informed.

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK
11.01 Amending and Supplementing Contract Documents
A.

The Contract Documents may be amended or supplemented by a Change Order, a Work
Change Directive, or a Field Order.
1.

2.

Change Orders:
a.

If an amendment or supplement to the Contract Documents includes a change in
the Contract Price or the Contract Times, such amendment or supplement must be
set forth in a Change Order. A Change Order also may be used to establish
amendments and supplements of the Contract Documents that do not affect the
Contract Price or Contract Times.

b.

Owner and Contractor may amend those terms and conditions of the Contract
Documents that do not involve (1) the performance or acceptability of the Work,
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3)
other engineering or technical matters, without the recommendation of the
Engineer. Such an amendment shall be set forth in a Change Order.

Work Change Directives: A Work Change Directive will not change the Contract Price or
the Contract Times but is evidence that the parties expect that the modification ordered
or documented by a Work Change Directive will be incorporated in a subsequently
issued Change Order, following negotiations by the parties as to the Work Change
Directive’s effect, if any, on the Contract Price and Contract Times; or, if negotiations
are unsuccessful, by a determination under the terms of the Contract Documents
governing adjustments, expressly including Paragraph 11.04 regarding change of

EJCDC® C-700, Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
TETON COUNTY TRANSFER STATION RECONSTRUCTION
Page 50 of 73

Contract Price. Contractor must submit any Change Proposal seeking an adjustment of
the Contract Price or the Contract Times, or both, no later than 30 days after the
completion of the Work set out in the Work Change Directive. Owner must submit any
Claim seeking an adjustment of the Contract Price or the Contract Times, or both, no
later than 60 days after issuance of the Work Change Directive.
3.

Field Orders: Engineer may authorize minor changes in the Work if the changes do not
involve an adjustment in the Contract Price or the Contract Times and are compatible
with the design concept of the completed Project as a functioning whole as indicated by
the Contract Documents. Such changes will be accomplished by a Field Order and will
be binding on Owner and also on Contractor, which shall perform the Work involved
promptly. If Contractor believes that a Field Order justifies an adjustment in the
Contract Price or Contract Times, or both, then before proceeding with the Work at
issue, Contractor shall submit a Change Proposal as provided herein.

11.02 Owner-Authorized Changes in the Work
A.

11.03

Without invalidating the Contract and without notice to any surety, Owner may, at any time
or from time to time, order additions, deletions, or revisions in the Work. Such changes shall
be supported by Engineer’s recommendation, to the extent the change involves the design
(as set forth in the Drawings, Specifications, or otherwise), or other engineering or technical
matters. Such changes may be accomplished by a Change Order, if Owner and Contractor
have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or
by a Work Change Directive. Upon receipt of any such document, Contractor shall promptly
proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease
construction activities with respect to such deleted Work. Added or revised Work shall be
performed under the applicable conditions of the Contract Documents. Nothing in this
paragraph shall obligate Contractor to undertake work that Contractor reasonably concludes
cannot be performed in a manner consistent with Contractor’s safety obligations under the
Contract Documents or Laws and Regulations.

Unauthorized Changes in the Work
A.

Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents, as amended, modified, or supplemented, except in the case of an emergency as
provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 14.05.

11.04 Change of Contract Price
A.

The Contract Price may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06. Any
Claim for an adjustment of Contract Price shall comply with the provisions of Article 12.

B.

An adjustment in the Contract Price will be determined as follows:
1.

where the Work involved is covered by unit prices contained in the Contract Documents,
then by application of such unit prices to the quantities of the items involved (subject
to the provisions of Paragraph 13.03); or

2.

where the Work involved is not covered by unit prices contained in the Contract
Documents, then by a mutually agreed lump sum (which may include an allowance for
overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or
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3.

C.

where the Work involved is not covered by unit prices contained in the Contract
Documents and the parties do not reach mutual agreement to a lump sum, then on the
basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a
Contractor’s fee for overhead and profit (determined as provided in Paragraph 11.04.C).

Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be
determined as follows:
1.

a mutually acceptable fixed fee; or

2.

if a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the Cost of the Work:
a.

for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee
shall be 15 percent;

b.

for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five
percent;

c.

where one or more tiers of subcontracts are on the basis of Cost of the Work plus
a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.01.C.2.a and
11.01.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent of
the costs incurred under Paragraphs 13.01.A.1 and 13.01.A.2 by the Subcontractor
that actually performs the Work, at whatever tier, and (2) with respect to
Contractor itself and to any Subcontractors of a tier higher than that of the
Subcontractor that actually performs the Work, a fee of five percent of the amount
(fee plus underlying costs incurred) attributable to the next lower tier
Subcontractor; provided, however, that for any such subcontracted work the
maximum total fee to be paid by Owner shall be no greater than 27 percent of the
costs incurred by the Subcontractor that actually performs the work;

d.

no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4,
13.01.B.5, and 13.01.C;

e.

the amount of credit to be allowed by Contractor to Owner for any change which
results in a net decrease in cost will be the amount of the actual net decrease in
cost plus a deduction in Contractor’s fee by an amount equal to five percent of such
net decrease; and

f.

when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance
with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive.

11.05 Change of Contract Times
A.

The Contract Times may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any
Claim for an adjustment in the Contract Times shall comply with the provisions of Article 12.

B.

An adjustment of the Contract Times shall be subject to the limitations set forth in Paragraph
4.05, concerning delays in Contractor’s progress.

11.06 Change Proposals
A.

Contractor shall submit a Change Proposal to Engineer to request an adjustment in the
Contract Times or Contract Price; appeal an initial decision by Engineer concerning the
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requirements of the Contract Documents or relating to the acceptability of the Work under
the Contract Documents; contest a set-off against payment due; or seek other relief under
the Contract. The Change Proposal shall specify any proposed change in Contract Times or
Contract Price, or both, or other proposed relief, and explain the reason for the proposed
change, with citations to any governing or applicable provisions of the Contract Documents.

B.

1.

Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but in
no event later than 30 days) after the start of the event giving rise thereto, or after such
initial decision. The Contractor shall submit supporting data, including the proposed
change in Contract Price or Contract Time (if any), to the Engineer and Owner within 15
days after the submittal of the Change Proposal. The supporting data shall be
accompanied by a written statement that the supporting data are accurate and
complete, and that any requested time or price adjustment is the entire adjustment to
which Contractor believes it is entitled as a result of said event. Engineer will advise
Owner regarding the Change Proposal, and consider any comments or response from
Owner regarding the Change Proposal.

2.

Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole,
approve it in whole, or deny it in part and approve it in part. Such actions shall be in
writing, with a copy provided to Owner and Contractor. If Engineer does not take action
on the Change Proposal within 30 days, then either Owner or Contractor may at any
time thereafter submit a letter to the other party indicating that as a result of Engineer’s
inaction the Change Proposal is deemed denied, thereby commencing the time for
appeal of the denial under Article 12.

3.

Binding Decision: Engineer’s decision will be final and binding upon Owner and
Contractor, unless Owner or Contractor appeals the decision by filing a Claim under
Article 12.

Resolution of Certain Change Proposals: If the Change Proposal does not involve the design
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or
other engineering or technical matters, then Engineer will notify the parties that the Engineer
is unable to resolve the Change Proposal. For purposes of further resolution of such a Change
Proposal, such notice shall be deemed a denial, and Contractor may choose to seek
resolution under the terms of Article 12.

11.07 Execution of Change Orders
A.

Owner and Contractor shall execute appropriate Change Orders covering:
1.

changes in the Contract Price or Contract Times which are agreed to by the parties,
including any undisputed sum or amount of time for Work actually performed in
accordance with a Work Change Directive;

2.

changes in Contract Price resulting from an Owner set-off, unless Contractor has duly
contested such set-off;

3.

changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b)
required because of Owner’s acceptance of defective Work under Paragraph 14.04 or
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the
parties, subject to the need for Engineer’s recommendation if the change in the Work
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other
engineering or technical matters; and
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4.
B.

changes in the Contract Price or Contract Times, or other changes, which embody the
substance of any final and binding results under Paragraph 11.06, or Article 12.

If Owner or Contractor refuses to execute a Change Order that is required to be executed
under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as
if fully executed.

11.08 Notification to Surety
A.

If the provisions of any bond require notice to be given to a surety of any change affecting
the general scope of the Work or the provisions of the Contract Documents (including, but
not limited to, Contract Price or Contract Times), the giving of any such notice will be
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect
the effect of any such change.

ARTICLE 12 – CLAIMS
12.01 Claims
A.

Claims Process: The following disputes between Owner and Contractor shall be submitted to
the Claims process set forth in this Article:
1.

Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;

2.

Owner demands for adjustments in the Contract Price or Contract Times, or other relief
under the Contract Documents; and

3.

Disputes that Engineer has been unable to address because they do not involve the
design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of
the Work, or other engineering or technical matters.

B.

Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to
the Contract promptly (but in no event later than 30 days) after the start of the event giving
rise thereto; in the case of appeals regarding Change Proposals within 30 days of the decision
under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its
information only. The responsibility to substantiate a Claim shall rest with the party making
the Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or
Contract Price, or both, Contractor shall certify that the Claim is made in good faith, that the
supporting data are accurate and complete, and that to the best of Contractor’s knowledge
and belief the amount of time or money requested accurately reflects the full amount to
which Contractor is entitled.

C.

Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full
consideration to its merits. The two parties shall seek to resolve the Claim through the
exchange of information and direct negotiations. The parties may extend the time for
resolving the Claim by mutual agreement. All actions taken on a Claim shall be stated in
writing and submitted to the other party, with a copy to Engineer.

D.

Mediation:
1.

At any time after initiation of a Claim, Owner and Contractor may mutually agree to
mediation of the underlying dispute. The agreement to mediate shall stay the Claim
submittal and response process.
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2.

If Owner and Contractor agree to mediation, then after 60 days from such agreement,
either Owner or Contractor may unilaterally terminate the mediation process, and the
Claim submittal and decision process shall resume as of the date of the termination. If
the mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal
and decision process shall resume as of the date of the conclusion of the mediation, as
determined by the mediator.

3.

Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

E.

Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in
part, such action shall be final and binding unless within 30 days of such action the other
party invokes the procedure set forth in Article 17 for final resolution of disputes.

F.

Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim
may deny it by giving written notice of denial to the other party. If the receiving party does
not take action on the Claim within 90 days, then either Owner or Contractor may at any
time thereafter submit a letter to the other party indicating that as a result of the inaction,
the Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial
of the Claim shall be final and binding unless within 30 days of the denial the other party
invokes the procedure set forth in Article 17 for the final resolution of disputes.

G.

Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether
through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is
approved in part and denied in part, or denied in full, and such actions become final and
binding; then the results of the agreement or action on the Claim shall be incorporated in a
Change Order to the extent they affect the Contract, including the Work, the Contract Times,
or the Contract Price.

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK
13.01 Cost of the Work
A.

B.

Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum
of all costs necessary for the proper performance of the Work at issue, as further defined
below. The provisions of this Paragraph 13.01 are used for two distinct purposes:
1.

To determine Cost of the Work when Cost of the Work is a component of the Contract
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or

2.

To determine the value of a Change Order, Change Proposal, Claim, set-off, or other
adjustment in Contract Price. When the value of any such adjustment is determined on
the basis of Cost of the Work, Contractor is entitled only to those additional or
incremental costs required because of the change in the Work or because of the event
giving rise to the adjustment. Reference Paragraph 2.05 (A) (6).

Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in
the Cost of the Work shall be in amounts no higher than those prevailing in the locality of the
Project, shall not include any of the costs itemized in Paragraph 13.01.C, and shall include
only the following items:
1.

Payroll costs for employees in the direct employ of Contractor in the performance of
the Work under schedules of job classifications agreed upon by Owner and Contractor.
Such employees shall include, without limitation, superintendents, foremen, and other
personnel employed full time on the Work. Payroll costs for employees not employed
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full time on the Work shall be apportioned on the basis of their time spent on the Work.
Payroll costs shall include, but not be limited to, salaries and wages plus the cost of
fringe benefits, which shall include social security contributions, unemployment, excise,
and payroll taxes, workers’ compensation, health and retirement benefits, bonuses, sick
leave, and vacation and holiday pay applicable thereto. The expenses of performing
Work outside of regular working hours, on Saturday, Sunday, or legal holidays, shall be
included in the above to the extent authorized by Owner.
2.

Cost of all materials and equipment furnished and incorporated in the Work, including
costs of transportation and storage thereof, and Suppliers’ field services required in
connection therewith. All cash discounts shall accrue to Contractor unless Owner
deposits funds with Contractor with which to make payments, in which case the cash
discounts shall accrue to Owner. All trade discounts, rebates, and refunds and returns
from sale of surplus materials and equipment shall accrue to Owner, and Contractor
shall make provisions so that they may be obtained.

3.

Payments made by Contractor to Subcontractors for Work performed by
Subcontractors. If required by Owner, Contractor shall obtain competitive bids from
subcontractors acceptable to Owner and Contractor and shall deliver such bids to
Owner, who will then determine, with the advice of Engineer, which bids, if any, will be
acceptable. If any subcontract provides that the Subcontractor is to be paid on the basis
of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee shall be
determined in the same manner as Contractor’s Cost of the Work and fee as provided
in this Paragraph 13.01.

4.

Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically
related to the Work.

5.

Supplemental costs including the following:
a.

The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b.

Cost, including transportation and maintenance, of all materials, supplies,
equipment, machinery, appliances, office, and temporary facilities at the Site, and
hand tools not owned by the workers, which are consumed in the performance of
the Work, and cost, less market value, of such items used but not consumed which
remain the property of Contractor.

c.

Rentals of all construction equipment and machinery, and the parts thereof,
whether rented from Contractor or others in accordance with rental agreements
approved by Owner with the advice of Engineer, and the costs of transportation,
loading, unloading, assembly, dismantling, and removal thereof. All such costs shall
be in accordance with the terms of said rental agreements. The rental of any such
equipment, machinery, or parts shall cease when the use thereof is no longer
necessary for the Work.

d.

Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e.

Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of
them may be liable, and royalty payments and fees for permits and licenses.
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C.

f.

Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection
with the performance of the Work (except losses and damages within the
deductible amounts of property insurance established in accordance with
Paragraph 6.05), provided such losses and damages have resulted from causes
other than the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable.
Such losses shall include settlements made with the written consent and approval
of Owner. No such losses, damages, and expenses shall be included in the Cost of
the Work for the purpose of determining Contractor’s fee.

g.

The cost of utilities, fuel, and sanitary facilities at the Site.

h.

Minor expenses such as communication service at the Site, express and courier
services, and similar petty cash items in connection with the Work.

i.

The costs of premiums for all bonds and insurance that Contractor is required by
the Contract Documents to purchase and maintain.

Costs Excluded: The term Cost of the Work shall not include any of the following items:
1.

Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting
agents, expediters, timekeepers, clerks, and other personnel employed by Contractor,
whether at the Site or in Contractor’s principal or branch office for general
administration of the Work and not specifically included in the agreed upon schedule of
job classifications referred to in Paragraph 13.01.B.1 or specifically covered by
Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to be
considered administrative costs covered by the Contractor’s fee.

2.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at
the Site.

3.

Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

4.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable,
including but not limited to, the correction of defective Work, disposal of materials or
equipment wrongly supplied, and making good any damage to property.

5.

Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraph 13.01.B.

D.

Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus,
Contractor’s fee shall be determined as set forth in the Agreement. When the value of any
Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in
Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be
determined as set forth in Paragraph 11.04.C.

E.

Documentation: Whenever the Cost of the Work for any purpose is to be determined
pursuant to this Article 13, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.
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13.02 Allowances
A.

It is understood that Contractor has included in the Contract Price all allowances so named
in the Contract Documents and shall cause the Work so covered to be performed for such
sums and by such persons or entities as may be acceptable to Owner and Engineer.

B.

Cash Allowances: Contractor agrees that:
1.

the cash allowances include the cost to Contractor (less any applicable trade discounts)
of materials and equipment required by the allowances to be delivered at the Site, and
all applicable taxes; and

2.

Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

C.

Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the sole
use of Owner to cover unanticipated costs.

D.

Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor on account of Work covered by
allowances, and the Contract Price shall be correspondingly adjusted.

13.03 Unit Price Work
A.

Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal
to the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

B.

The estimated quantities of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price. Payments to
Contractor for Unit Price Work will be based on actual quantities.

C.

Each unit price will be deemed to include an amount considered by Contractor to be
adequate to cover Contractor’s overhead and profit for each separately identified item.

D.

The unit price of an item of Unit Price Work shall be subject to reevaluation and adjustment
under the following conditions:
1.

If the total cost of a particular item of Unit Price Work amounts to 10% or more of the
Contract Price and the variation in the quantity of that particular item of Unit Price Work
performed by Contractor differs by more than 25% from the estimated quantity of such
item indicated in the Agreement; and

2.

If there is no corresponding adjustment with respect to any other item of Work; and

3.

If Contractor believes that contractor has incurred additional expense as a result
thereof; or if Owner believes that the quantity variation entitles Owner to an adjustment
in the unit price, either Owner or Contractor may make a claim for an adjustment in the
Contract Price in accordance with Article 10 if the parties are unable to agree as to the
effect of any such variations in the quantity of Unit Price Work performed.

D.E. Engineer will determine the actual quantities and classifications of Unit Price Work
performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary
determinations on such matters before rendering a written decision thereon (by
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recommendation of an Application for Payment or otherwise). Engineer’s written decision
thereon will be final and binding (except as modified by Engineer to reflect changed factual
conditions or more accurate data) upon Owner and Contractor, subject to the provisions of
the following paragraph.
E.F. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor
may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the
Contract Price if:
1.

the quantity of any item of Unit Price Work performed by Contractor differs materially
and significantly from the estimated quantity of such item indicated in the Agreement;

2.

there is no corresponding adjustment with respect to any other item of Work; and

3.

Contractor believes that it is entitled to an increase in Contract Price as a result of having
incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price, and the parties are unable to agree as to the amount of any such increase
or decrease.

ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK
14.01 Access to Work
A.

Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and authorities having jurisdiction will have access to the
Site and the Work at reasonable times for their observation, inspection, and testing.
Contractor shall provide them proper and safe conditions for such access and advise them of
Contractor’s safety procedures and programs so that they may comply therewith as
applicable.

14.02 Tests, Inspections, and Approvals
A.

Contractor shall give Engineer timely notice of readiness of the Work (or specific parts
thereof) for all required inspections and tests, and shall cooperate with inspection and
testing personnel to facilitate required inspections and tests.

B.

Owner shall retain and pay for the services of an independent inspector, testing laboratory,
or other qualified individual or entity to perform all inspections and tests expressly required
by the Contract Documents to be furnished and paid for by Owner, except that costs incurred
in connection with tests or inspections of covered Work shall be governed by the provisions
of Paragraph 14.05.

C.

If Laws or Regulations of any public body having jurisdiction require any Work (or part
thereof) specifically to be inspected, tested, or approved by an employee or other
representative of such public body, Contractor shall assume full responsibility for arranging
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, and
furnish Engineer the required certificates of inspection or approval.

D.

Contractor shall be responsible for arranging, obtaining, and paying for all inspections and
tests required:
1.

by the Contract Documents, unless the Contract Documents expressly allocate
responsibility for a specific inspection or test to Owner;
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2.

to attain Owner’s and Engineer’s acceptance of materials or equipment to be
incorporated in the Work;

3.

by manufacturers of equipment furnished under the Contract Documents;

4.

for testing, adjusting, and balancing of mechanical, electrical, and other equipment to
be incorporated into the Work; and

5.

for acceptance of materials, mix designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the Work.

Such inspections and tests shall be performed by independent inspectors, testing
laboratories, or other qualified individuals or entities acceptable to Owner and Engineer.
E.

If the Contract Documents require the Work (or part thereof) to be approved by Owner,
Engineer, or another designated individual or entity, then Contractor shall assume full
responsibility for arranging and obtaining such approvals.

F.

If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by
Engineer, uncover such Work for observation. Such uncovering shall be at Contractor’s
expense unless Contractor had given Engineer timely notice of Contractor’s intention to
cover the same and Engineer had not acted with reasonable promptness in response to such
notice.

14.03 Defective Work
A.

Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.

B.

Engineer’s Authority: Engineer has the authority to determine whether Work is defective,
and to reject defective Work.

C.

Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has actual
knowledge will be given to Contractor.

D.

Correction, or Removal and Replacement: Promptly after receipt of written notice of
defective Work, Contractor shall correct all such defective Work, whether or not fabricated,
installed, or completed, or, if Engineer has rejected the defective Work, remove it from the
Project and replace it with Work that is not defective.

E.

Preservation of Warranties: When correcting defective Work, Contractor shall take no action
that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said
Work.

F.

Costs and Damages: In addition to its correction, removal, and replacement obligations with
respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising
out of or relating to defective Work, including but not limited to the cost of the inspection,
testing, correction, removal, replacement, or reconstruction of such defective Work, fines
levied against Owner by governmental authorities because the Work is defective, and the
costs of repair or replacement of work of others resulting from defective Work. Prior to final
payment, if Owner and Contractor are unable to agree as to the measure of such claims,
costs, losses, and damages resulting from defective Work, then Owner may impose a
reasonable set-off against payments due under Article 15.
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14.04 Acceptance of Defective Work
A.

If, instead of requiring correction or removal and replacement of defective Work, Owner
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final
payment, to Engineer’s confirmation that such acceptance is in general accord with the
design intent and applicable engineering principles, and will not endanger public safety).
Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s evaluation
of and determination to accept such defective Work (such costs to be approved by Engineer
as to reasonableness), and for the diminished value of the Work to the extent not otherwise
paid by Contractor. If any such acceptance occurs prior to final payment, the necessary
revisions in the Contract Documents with respect to the Work shall be incorporated in a
Change Order. If the parties are unable to agree as to the decrease in the Contract Price,
reflecting the diminished value of Work so accepted, then Owner may impose a reasonable
set-off against payments due under Article 15. If the acceptance of defective Work occurs
after final payment, Contractor shall pay an appropriate amount to Owner.

14.05 Uncovering Work
A.

Engineer has the authority to require special inspection or testing of the Work, whether or
not the Work is fabricated, installed, or completed.

B.

If any Work is covered contrary to the written request of Engineer, then Contractor shall, if
requested by Engineer, uncover such Work for Engineer’s observation, and then replace the
covering, all at Contractor’s expense.

C.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer
or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover,
expose, or otherwise make available for observation, inspection, or testing as Engineer may
require, that portion of the Work in question, and provide all necessary labor, material, and
equipment.
1.

If it is found that the uncovered Work is defective, Contractor shall be responsible for
all claims, costs, losses, and damages arising out of or relating to such uncovering,
exposure, observation, inspection, and testing, and of satisfactory replacement or
reconstruction (including but not limited to all costs of repair or replacement of work of
others); and pending Contractor’s full discharge of this responsibility the Owner shall be
entitled to impose a reasonable set-off against payments due under Article 15.

2.

If the uncovered Work is not found to be defective, Contractor shall be allowed an
increase in the Contract Price or an extension of the Contract Times, or both, directly
attributable to such uncovering, exposure, observation, inspection, testing,
replacement, and reconstruction. If the parties are unable to agree as to the amount or
extent thereof, then Contractor may submit a Change Proposal within 30 days of the
determination that the Work is not defective.

14.06 Owner May Stop the Work
A.

If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, then Owner may order Contractor to stop the Work,
or any portion thereof, until the cause for such order has been eliminated; however, this
right of Owner to stop the Work shall not give rise to any duty on the part of Owner to
exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, any other
individual or entity, or any surety for, or employee or agent of any of them.
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14.07 Owner May Correct Defective Work
A.

If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer, or if
Contractor fails to perform the Work in accordance with the Contract Documents, or if
Contractor fails to comply with any other provision of the Contract Documents, then Owner
may, after seven days written notice to Contractor, correct or remedy any such deficiency.

B.

In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to
enable Owner to exercise the rights and remedies under this paragraph.

C.

All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights
and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs
against payments due under Article 15. Such claims, costs, losses and damages will include
but not be limited to all costs of repair, or replacement of work of others destroyed or
damaged by correction, removal, or replacement of Contractor’s defective Work.

D.

Contractor shall not be allowed an extension of the Contract Times because of any delay in
the performance of the Work attributable to the exercise by Owner of Owner’s rights and
remedies under this Paragraph 14.07.

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD
15.01 Progress Payments
A.

Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will
serve as the basis for progress payments and will be incorporated into a form of Application
for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will
be based on the number of units completed during the pay period, as determined under the
provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on Cost
of the Work completed by Contractor during the pay period.

B.

Applications for Payments:
1.

At least 20 days before the date established in the Agreement for each progress
payment (but not more often than once a month), Contractor shall submit to Engineer
for review an Application for Payment filled out and signed by Contractor covering the
Work completed as of the date of the Application and accompanied by such supporting
documentation as is required by the Contract Documents. If payment is requested on
the basis of materials and equipment not incorporated in the Work but delivered and
suitably stored at the Site or at another location agreed to in writing, the Application for
Payment shall also be accompanied by a bill of sale, invoice, or other documentation
warranting that Owner has received the materials and equipment free and clear of all
Liens, and evidence that the materials and equipment are covered by appropriate
property insurance, a warehouse bond, or other arrangements to protect Owner’s
interest therein, all of which must be satisfactory to Owner.
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1.2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account
of the Work have been applied on account to discharge Contractor’s legitimate
obligations associated with prior Applications for Payment. Contractor shall provide
receipts or other evidence that suppliers and subcontractors have received payment
from previous progress payments.
2.3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.
C.

Review of Applications:
1.

Engineer will, within 10 days after receipt of each Application for Payment, including
each resubmittal, either indicate in writing a recommendation of payment and present
the Application to Owner, or return the Application to Contractor indicating in writing
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor
may make the necessary corrections and resubmit the Application.

2.

Engineer’s recommendation of any payment requested in an Application for Payment
will constitute a representation by Engineer to Owner, based on Engineer’s observations
of the executed Work as an experienced and qualified design professional, and on
Engineer’s review of the Application for Payment and the accompanying data and
schedules, that to the best of Engineer’s knowledge, information and belief:

3.

4.

a.

the Work has progressed to the point indicated;

b.

the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests called for in the
Contract Documents, a final determination of quantities and classifications for Unit
Price Work under Paragraph 13.03, and any other qualifications stated in the
recommendation); and

c.

the conditions precedent to Contractor’s being entitled to such payment appear to
have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:
a.

inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in
progress, or involved detailed inspections of the Work beyond the responsibilities
specifically assigned to Engineer in the Contract; or

b.

there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold payment
to Contractor.

Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:
a.

to supervise, direct, or control the Work, or

b.

for the means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto, or
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D.

for Contractor’s failure to comply with Laws and Regulations applicable to
Contractor’s performance of the Work, or

d.

to make any examination to ascertain how or for what purposes Contractor has
used the money paid on account of the Contract Price, or

e.

to determine that title to any of the Work, materials, or equipment has passed to
Owner free and clear of any Liens.

5.

Engineer may refuse to recommend the whole or any part of any payment if, in
Engineer’s opinion, it would be incorrect to make the representations to Owner stated
in Paragraph 15.01.C.2.

6.

Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s
opinion to protect Owner from loss because:
a.

the Work is defective, requiring correction or replacement;

b.

the Contract Price has been reduced by Change Orders;

c.

Owner has been required to correct defective Work in accordance with Paragraph
14.07, or has accepted defective Work pursuant to Paragraph 14.04;

d.

Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible; or

e.

Engineer has actual knowledge of the occurrence of any of the events that would
constitute a default by Contractor and therefore justify termination for cause under
the Contract Documents.

f.

Owner has been required to pay Engineer additional compensation because of
Contractor delays or rejection of defective Work.

Payment Becomes Due:
1.

E.

c.

Twenty Ten days after presentation of the Application for Payment to Owner with
Engineer’s recommendation, the amount recommended (subject to any Owner set-offs)
will become due, and when due will be paid by Owner to Contractor.

Reductions in Payment by Owner:
1.

In addition to any reductions in payment (set-offs) recommended by Engineer, Owner
is entitled to impose a set-off against payment based on any of the following:
a.

claims have been made against Owner on account of Contractor’s conduct in the
performance or furnishing of the Work, or Owner has incurred costs, losses, or
damages on account of Contractor’s conduct in the performance or furnishing of
the Work, including but not limited to claims, costs, losses, or damages from
workplace injuries, adjacent property damage, non-compliance with Laws and
Regulations, and patent infringement;

b.

Contractor has failed to take reasonable and customary measures to avoid damage,
delay, disruption, and interference with other work at or adjacent to the Site;

c.

Contractor has failed to provide and maintain required bonds or insurance;

d.

Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible;
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e.

Owner has incurred extra charges or engineering costs related to submittal
reviews, evaluations of proposed substitutes, tests and inspections, or return visits
to manufacturing or assembly facilities;

f.

the Work is defective, requiring correction or replacement;

g.

Owner has been required to correct defective Work in accordance with Paragraph
14.07, or has accepted defective Work pursuant to Paragraph 14.04;

h.

the Contract Price has been reduced by Change Orders;

i.

an event that would constitute a default by Contractor and therefore justify a
termination for cause has occurred;

j.

liquidated damages have accrued as a result of Contractor’s failure to achieve
Milestones, Substantial Completion, or final completion of the Work;

k.

Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and
discharge of such Liens;

l.

there are other items entitling Owner to a set off against the amount
recommended.

2.

If Owner imposes any set-off against payment, whether based on its own knowledge or
on the written recommendations of Engineer, Owner will give Contractor immediate
written notice (with a copy to Engineer) stating the reasons for such action and the
specific amount of the reduction, and promptly pay Contractor any amount remaining
after deduction of the amount so withheld. Owner shall promptly pay Contractor the
amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, if
Contractor remedies the reasons for such action. The reduction imposed shall be
binding on Contractor unless it duly submits a Change Proposal contesting the
reduction.

3.

Upon a subsequent determination that Owner’s refusal of payment was not justified,
the amount wrongfully withheld shall be treated as an amount due as determined by
Paragraph 15.01.C.1 and subject to interest as provided in the Agreement.

15.02 Contractor’s Warranty of Title
A.

Contractor warrants and guarantees that title to all Work, materials, and equipment
furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title
defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than seven
days after the time of payment by Owner.

15.03 Substantial Completion
A.

When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete and request
that Engineer issue a certificate of Substantial Completion. Contractor shall at the same time
submit to Owner and Engineer an initial draft of punch list items to be completed or
corrected before final payment.

B.

Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider
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the Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.
C.

If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
preliminary certificate of Substantial Completion which shall fix the date of Substantial
Completion. Engineer shall attach to the certificate a punch list of items to be completed or
corrected before final payment. Owner shall have seven days after receipt of the preliminary
certificate during which to make written objection to Engineer as to any provisions of the
certificate or attached punch list. If, after considering the objections to the provisions of the
preliminary certificate, Engineer concludes that the Work is not substantially complete,
Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify
Contractor in writing that the Work is not substantially complete, stating the reasons
therefor. If Owner does not object to the provisions of the certificate, or if despite
consideration of Owner’s objections Engineer concludes that the Work is substantially
complete, then Engineer will, within said 14 days, execute and deliver to Owner and
Contractor a final certificate of Substantial Completion (with a revised punch list of items to
be completed or corrected) reflecting such changes from the preliminary certificate as
Engineer believes justified after consideration of any objections from Owner.

D.

At the time of receipt of the preliminary certificate of Substantial Completion, Owner and
Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial
Completion, review the builder’s risk insurance policy with respect to the end of the builder’s
risk coverage, and confirm the transition to coverage of the Work under a permanent
property insurance policy held by Owner. Unless Owner and Contractor agree otherwise in
writing, Owner shall bear responsibility for security, operation, protection of the Work,
property insurance, maintenance, heat, and utilities upon Owner’s use or occupancy of the
Work.

E.

After Substantial Completion the Contractor shall promptly begin work on the punch list of
items to be completed or corrected prior to final payment. In appropriate cases Contractor
may submit monthly Applications for Payment for completed punch list items, following the
progress payment procedures set forth above.

F.

Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the punch list.

15.04 Partial Use or Occupancy
A.

Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract
Documents, or which Owner, Engineer, and Contractor agree constitutes a separately
functioning and usable part of the Work that can be used by Owner for its intended purpose
without significant interference with Contractor’s performance of the remainder of the
Work, subject to the following conditions:
1.

At any time Owner may request in writing that Contractor permit Owner to use or
occupy any such part of the Work that Owner believes to be substantially complete. If
and when Contractor agrees that such part of the Work is substantially complete,
Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A
through E for that part of the Work.
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2.

At any time Contractor may notify Owner and Engineer in writing that Contractor
considers any such part of the Work substantially complete and request Engineer to
issue a certificate of Substantial Completion for that part of the Work.

3.

Within a reasonable time after either such request, Owner, Contractor, and Engineer
shall make an inspection of that part of the Work to determine its status of completion.
If Engineer does not consider that part of the Work to be substantially complete,
Engineer will notify Owner and Contractor in writing giving the reasons therefor. If
Engineer considers that part of the Work to be substantially complete, the provisions of
Paragraph 15.03 will apply with respect to certification of Substantial Completion of that
part of the Work and the division of responsibility in respect thereof and access thereto.

4.

No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other
property insurance.

15.05 Final Inspection
A.

Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work,
or agreed portion thereof, is incomplete or defective. Contractor shall immediately take such
measures as are necessary to complete such Work or remedy such deficiencies.

15.06 Final Payment
A.

Application for Payment:
1.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, annotated record
documents (as provided in Paragraph 7.11), and other documents, Contractor may
make application for final payment.

2.

The final Application for Payment shall be accompanied (except as previously delivered)
by:

3.

a.

all documentation called for in the Contract Documents;

b.

consent of the surety, if any, to final payment;

c.

satisfactory evidence that all title issues have been resolved such that title to all
Work, materials, and equipment has passed to Owner free and clear of any Liens
or other title defects, or will so pass upon final payment.

d.

a list of all disputes that Contractor believes are unsettled; and

e.

complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of the Work, and of Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as
approved by Owner, Contractor may furnish receipts or releases in full and an affidavit
of Contractor that: (a) the releases and receipts include all labor, services, material, and
equipment for which a Lien could be filed; and (b) all payrolls, material and equipment
bills, and other indebtedness connected with the Work for which Owner might in any
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way be responsible, or which might in any way result in liens or other burdens on
Owner's property, have been paid or otherwise satisfied. If any Subcontractor or
Supplier fails to furnish such a release or receipt in full, Contractor may furnish a bond
or other collateral satisfactory to Owner to indemnify Owner against any Lien, or Owner
at its option may issue joint checks payable to Contractor and specified Subcontractors
and Suppliers.
B.

Engineer’s Review of Application and Acceptance:
1.

If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and
accompanying documentation as required by the Contract Documents, Engineer is
satisfied that the Work has been completed and Contractor’s other obligations under
the Contract have been fulfilled, Engineer will, within ten days after receipt of the final
Application for Payment, indicate in writing Engineer’s recommendation of final
payment and present the Application for Payment to Owner for payment. Such
recommendation shall account for any set-offs against payment that are necessary in
Engineer’s opinion to protect Owner from loss for the reasons stated above with respect
to progress payments. At the same time Engineer will also give written notice to Owner
and Contractor that the Work is acceptable, subject to the provisions of Paragraph
15.07. Otherwise, Engineer will return the Application for Payment to Contractor,
indicating in writing the reasons for refusing to recommend final payment, in which case
Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C.

Completion of Work: The Work is complete (subject to surviving obligations) when it is ready
for final payment as established by the Engineer’s written recommendation of final payment.

A.

Payment Becomes Due: Thirty days after the presentation to Owner of the final Application
for Payment and accompanying documentation, the amount recommended by Engineer (less
any further sum Owner is entitled to set off against Engineer’s recommendation, including
but not limited to set-offs for liquidated damages and set-offs allowed under the provisions
above with respect to progress payments) will become due and shall be paid by Owner to
Contractor.The Owner shall not be required to make final payment to the Contractor until
such time as Wyoming Statues 16-6-116 and 16-6-117 have been fulfilled. If no claims or liens
have been filed within a forty-one (41) day period after the advertised completion and
acceptance of the project, final payment shall be due within 20 days thereafter.

15.07 Waiver of Claims
A.

The making of final payment will not constitute a waiver by Owner of claims or rights against
Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, from
defective Work appearing after final inspection pursuant to Paragraph 15.05, from
Contractor’s failure to comply with the Contract Documents or the terms of any special
guarantees specified therein, from outstanding Claims by Owner, or from Contractor’s
continuing obligations under the Contract Documents.

B.

A waiver of all Claims by Contractor, sub-contractor and material supplier.The acceptance of
final payment by Contractor will constitute a waiver by Contractor of all claims and rights
against Owner other than those pending matters that have been duly submitted or appealed
under the provisions of Article 17.
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15.08 Correction Period
A.

If within one year after the date of Substantial Completion (or such longer period of time as
may be prescribed by the terms of any applicable special guarantee required by the Contract
Documents, or by any specific provision of the Contract Documents), any Work is found to
be defective, or if the repair of any damages to the Site, adjacent areas that Contractor has
arranged to use through construction easements or otherwise, and other adjacent areas
used by Contractor as permitted by Laws and Regulations, is found to be defective, then
Contractor shall promptly, without cost to Owner and in accordance with Owner’s written
instructions:
1.

correct the defective repairs to the Site or such other adjacent areas;

2.

correct such defective Work;

3.

if the defective Work has been rejected by Owner, remove it from the Project and
replace it with Work that is not defective, and

4.

satisfactorily correct or repair or remove and replace any damage to other Work, to the
work of others, or to other land or areas resulting therefrom.

B.

If Contractor does not promptly comply with the terms of Owner’s written instructions, or in
an emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced.
Contractor shall pay all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such correction or
repair or such removal and replacement (including but not limited to all costs of repair or
replacement of work of others).

C.

In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start
to run from an earlier date if so provided in the Specifications.

D.

Where defective Work (and damage to other Work resulting therefrom) has been corrected
or removed and replaced under this paragraph, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.

E.

Contractor’s obligations under this paragraph are in addition to all other obligations and
warranties. The provisions of this paragraph shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION
16.01 Owner May Suspend Work
A.

At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by written notice to Contractor and Engineer.
Such notice will fix the date on which Work will be resumed. Contractor shall resume the
Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price
or an extension of the Contract Times, or both, directly attributable to any such suspension.
EJCDC® C-700, Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
TETON COUNTY TRANSFER STATION RECONSTRUCTION
Page 69 of 73

Any Change Proposal seeking such adjustments shall be submitted no later than 30 days after
the date fixed for resumption of Work.
16.02 Owner May Terminate for Cause
A.

B.

The occurrence of any one or more of the following events will constitute a default by
Contractor and justify termination for cause:
1.

Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule);

2.

Failure of Contractor to perform or otherwise to comply with a material term of the
Contract Documents;

3.

Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or

4.

Contractor’s repeated disregard of the authority of Owner or Engineer.

If one or more of the events identified in Paragraph 16.02.A occurs, then after giving
Contractor (and any surety) ten days written notice that Owner is considering a declaration
that Contractor is in default and termination of the contract, Owner may proceed to:
1.

declare Contractor to be in default, and give Contractor (and any surety) notice that the
Contract is terminated; and

2.

enforce the rights available to Owner under any applicable performance bond.

C.

Subject to the terms and operation of any applicable performance bond, if Owner has
terminated the Contract for cause, Owner may exclude Contractor from the Site, take
possession of the Work, incorporate in the Work all materials and equipment stored at the
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete
the Work as Owner may deem expedient.

D.

Owner may not proceed with termination of the Contract under Paragraph 16.02.B if
Contractor within seven days of receipt of notice of intent to terminate begins to correct its
failure to perform and proceeds diligently to cure such failure.

E.

If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to
receive any further payment until the Work is completed. If the unpaid balance of the
Contract Price exceeds the cost to complete the Work, including all related claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals) sustained by Owner, such excess will be paid to
Contractor. If the cost to complete the Work including such related claims, costs, losses, and
damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such
claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their
reasonableness and, when so approved by Engineer, incorporated in a Change Order. When
exercising any rights or remedies under this paragraph, Owner shall not be required to obtain
the lowest price for the Work performed.

F.

Where Contractor’s services have been so terminated by Owner, the termination will not
affect any rights or remedies of Owner against Contractor then existing or which may
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under
any payment bond or performance bond. Any retention or payment of money due
Contractor by Owner will not release Contractor from liability.
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G.

If and to the extent that Contractor has provided a performance bond under the provisions
of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent provisions
of Paragraphs 16.02.B and 16.02.D.

16.03 Owner May Terminate For Convenience
A.

B.

Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such
case, Contractor shall be paid for (without duplication of any items):
1.

completed and acceptable Work executed in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for
overhead and profit on such Work;

2.

expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and
profit on such expenses; and

3.

other reasonable expenses directly attributable to termination, including costs incurred
to prepare a termination for convenience cost proposal.

Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue,
or other economic loss arising out of or resulting from such termination.

16.04 Contractor May Stop Work or Terminate
A.

If, through no act or fault of Contractor, (1) the Work is suspended for more than 90
consecutive days by Owner or under an order of court or other public authority, or (2)
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or
(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then
Contractor may, upon seven days written notice to Owner and Engineer, and provided Owner
or Engineer do not remedy such suspension or failure within that time, terminate the
contract and recover from Owner payment on the same terms as provided in Paragraph
16.03.

B.

In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted,
or Owner has failed for 30 days to pay Contractor any sum finally determined to be due,
Contractor may, seven days after written notice to Owner and Engineer, stop the Work until
payment is made of all such amounts due Contractor, including interest thereon. The
provisions of this paragraph are not intended to preclude Contractor from submitting a
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by
this paragraph.

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES
17.01 Methods and Procedures
A.

Disputes Subject to Final Resolution: The following disputed matters are subject to final
resolution under the provisions of this Article:
1.

A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full;
and
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2.
B.

Disputes between Owner and Contractor concerning the Work or obligations under the
Contract Documents, and arising after final payment has been made.

Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner
or Contractor may:
1.

elect in writing to invoke the dispute resolution process provided for in the
SupplementaryGeneral Conditions; or

2.

agree with the other party to submit the dispute to another dispute resolution process;
or

3.

if no dispute resolution process is provided for in the SupplementaryGeneral Conditions
or mutually agreed to, give written notice to the other party of the intent to submit the
dispute to a court of competent jurisdiction.

ARTICLE 18 – MISCELLANEOUS
18.01 Giving Notice
A.

Whenever any provision of the Contract Documents requires the giving of written notice, it
will be deemed to have been validly given if:
1.

delivered in person, by a commercial courier service or otherwise, to the individual or
to a member of the firm or to an officer of the corporation for which it is intended; or

2.

delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the sender of the notice.

18.02 Computation of Times
A.

When any period of time is referred to in the Contract by days, it will be computed to exclude
the first and include the last day of such period. If the last day of any such period falls on a
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.

18.03 Cumulative Remedies
A.

The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in
any way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or
by other provisions of the Contract. The provisions of this paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

18.04 Limitation of Damages
A.

With respect to any and all Change Proposals, Claims, disputes subject to final resolution,
and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors,
members, partners, employees, agents, consultants, or subcontractors, shall be liable to
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in
connection with any other project or anticipated project.
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18.05 No Waiver
A.

A party’s non-enforcement of any provision shall not constitute a waiver of that provision,
nor shall it affect the enforceability of that provision or of the remainder of this Contract.

18.06 Survival of Obligations
A.

All representations, indemnifications, warranties, and guarantees made in, required by, or
given in accordance with the Contract, as well as all continuing obligations indicated in the
Contract, will survive final payment, completion, and acceptance of the Work or termination
or completion of the Contract or termination of the services of Contractor.

18.07 Controlling Law
A.

This Contract is to be governed by the law of the state in which the Project is located.

18.08 Headings
A.

Article and paragraph headings are inserted for convenience only and do not constitute parts
of these General Conditions.
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C&T SPECIAL CONDITIONS
The following requirements are included in the Wyoming Solid Waste Rules and
Regulations for Municipal Solid Waste Landfill Closures and Transfer Stations, as
applicable.
DISCOVERY OF ARCHAEOLOGICAL AND OTHER HISTORICAL ITEMS
In the event of an archaeological find during any phase of construction, the following procedure
will be followed:
1.
2.
3.

4.

Construction shall be halted, with as little disruption to the archaeological site as possible.
Contractor shall notify Owner who shall contact the State Historic Preservation Officer.
The State Historic Preservation Officer may decide to have an archaeologist inspect the
site and make recommendations about the steps needed to protect the site, before
construction is resumed.
The entire event should be handled as expediently as possible in order to hold the loss in
construction time to a minimum while still protecting archaeological finds.

A similar procedure should be followed with regard to more recent historical resources. Should
any artifacts, housing sites, etc., be uncovered, the same procedure should be followed as for an
archaeological find.
In the event archaeological/historical data are evaluated to meet National Register criteria, the
Advisory Council on Historic Preservation may be notified and asked to comment by the
Wyoming Cease and Transfer Fund Program.

ACCESS
Contractor shall ensure that authorized representatives of the Wyoming DEQ, Office of State
Lands and Investments, and other applicable state agencies and officials will have access to the
project work whenever it is in preparation or progress and shall provide proper facilities for such
access and inspection. Contractor shall allow these representatives to have access to any books,
documents, plans, reports, papers, and other records of Contractor which are pertinent to the
project for the purpose of making audit, examination, excerpts, copies and transcriptions thereof
and to interview any officer or employee. Contractor shall ensure that all sub-agreements will
also afford access to such project work, sites, documents, records, and persons.

1

SITE EROSION AND SEDIMENT CONTROL MEASURES
Every effort shall be made by Contractor and subcontractors to prevent and correct problems
associated with erosion and runoff processes which could occur during and after project
construction. The efforts should be consistent with applicable local ordinances and the Nonpoint
Source Pollution Control Guidance. Whenever appropriate, Contractor's efforts shall reflect the
following engineering principles:
(a.)

(b.)
(c.)
(d.)
(e.)
(f.)
(g.)
(h.)

When appropriate, land grading and excavating should be kept at a minimum to reduce
the possibility of creating runoff and erosion problems which require extensive control
measures.
Whenever possible, topsoil should be removed and stockpiled before grading begins.
Land exposure should be minimized in terms of area and time.
Exposed areas subject to erosion should be covered as quickly as possible by means of
mulching or vegetation.
Natural vegetation should be retained whenever feasible.
Early completion of stabilized drainage systems (temporary and permanent systems) will
substantially reduce erosion potential.
Roadways and parking lots should be paved or otherwise stabilized as soon as feasible.
Clearing and grading should not be started until a firm construction schedule is known
and can be effectively coordinated with grading and clearing activity.

WYPDES CONSTRUCTION RELATED DISCHARGE PERMITS
Construction projects which will disturb 5 acres or more require coverage under the State of
Wyoming General Permit for Storm Water Discharges Associated with Large Construction
Activities. Construction projects which will disturb 1 acre or more but less than 5 acres require
coverage under the State of Wyoming General Permit for Storm Water Discharges Associated
with Small Construction Activities. Contractor is responsible for obtaining coverage under the
appropriate permit and maintaining compliance until Owner accepts the Work as complete. For
additional information see http://deq.wyoming.gov/wqd/ Storm-Water-Permitting/
or contact Barb Sahl at 307-777-7570.
Certain construction activities such as dewatering, flushing, testing, and disinfection require
coverage under the State of Wyoming General Permit for Temporary Discharges or under a
separate discharge permit. Contractor is responsible for obtaining any necessary coverage and
maintaining compliance. For more information see http://deq.wyoming.gov/wqd/ Permitting
or contact Marcia Porter at 307-777-6081.

EQUIPMENT STAGING
Equipment shall be staged, serviced, and fueled at least 300 feet from streams and riparian areas.

2

AIR QUALITY PROTECTION MEASURES
Contractor shall adhere to effective dust control procedures as required under the Wyoming Air
Quality Standards and Regulations (WAQSR) Chapter 3 Section 2 (Emission standards for
particulate matter), especially part (f). If asbestos is encountered during this project, Contractor
shall follow standards for handling according to WAQSR Chapter 3 Section 8. Contractor shall
adhere to proper trade waste and materials disposal according to WAQSR Chapter 10 Section 2.

REQUIRED WYOMING STATUTE LANGUAGE
Pursuant to W.S. 16-6-104, Wyoming made materials and products, and Wyoming suppliers of
products and materials of equal quality and desirability shall have preference over materials or
products produced or supplied outside the state.
Pursuant to W.S. 16-6-203, Wyoming labor shall be used on this project except other laborers
may be used when Wyoming laborers are not available for the employment from within the state
or are not qualified to perform the work involved. For further details see W.S. 16-6-201 through
-206.
Pursuant to W.S. 16-6-121, Contractor is hereby provided written notice of the following:
(a) Any subcontractor or materialman entitled to the protection of a bond or other form of
guarantee approved by the state or any political subdivision under W.S. 16-6-112 shall
give notice of his right to that protection to the prime contractor. Failure to give notice to
a prime contractor who has complied with subsections (f) and (g) of this section waives
the subcontractor or materialman's protection under the bond or guarantee and waives any
right to a lien for materials or services provided.
(b) The notice shall be given no later than sixty (60) days after the date on which services
or materials are first furnished.
(c) The notice shall be sent to the prime contractor by certified mail or delivered to and
receipted by the prime contractor or his agent. Notice by certified mail is effective on the
date the notice is mailed.
(d) The notice shall be in writing and shall state that it is a notice of a right to protection
under the bond or guarantee. The notice shall be signed by the subcontractor or
materialman and shall include the following information:

3

(i) The subcontractor or materialman's name, address and phone number and the
name of a contact person;
(ii) The name and address of the subcontractor's or materialman's vendor; and
(iii) The type or description of the materials or services provided.
(e) This section shall only apply where the prime contractor's contract is for fifty thousand
dollars ($50,000.00) or more.
(f) The prime contractor shall post on the construction site a prominent sign citing this
section and stating that any subcontractor or materialman shall give notice to the prime
contractor of a right to protection under the bond or guarantee and that failure to provide
the notice shall waive the subcontractor or materialman's protection under the bond or
guarantee and shall waive any right to a lien for materials or services provided.
(g) The owner or his agent shall provide written notice of the information required by this
section in the project specifications.
If Owner is a municipality or is a joint powers board wherein at least one member is a
municipality, the following applies:
Pursuant to W.S. 15-1-113(p), the provisions of W.S. 15-1-113 are part of this contract.
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NOTICE OF AWARD
Date of Issuance: June 6, 2017
Owner:

Teton County, WY

Owner's Contract No.:

Engineer:

Golder Associates/Gordon/PSC

Engineer's Project No.:

0470.18

Project:

Transfer Station Reconstruction

Contract Name:

Teton County Transfer Station
Reconstruction

Bidder:

Record Steel and Construction, Inc.

Bidder’s Address: 333 W. Rossi, Suite 200, Boise, ID 83706

TO BIDDER:
You are notified that Owner has accepted your Bid dated [
March 6, 2018________________________]
for the above Contract, and that you are the Successful Bidder and are awarded a Contract for:
TETON COUNTY TRANSFER STATION RECONSTRUCTION.
The Contract Price of the awarded Contract is: $ 5,498,307.00_ based on lump sum and unit prices
[ 4 ] unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of the
Contract Documents accompanies this Notice of Award, or has been transmitted or made available to
Bidder electronically.
a set of the Drawings will be delivered separately from the other Contract Documents.
You must comply with the following conditions precedent within 1530 days of the date of receipt of this
Notice of Award:
1. Deliver to Owner [_4__] counterparts of the Agreement, fully executed by Bidder.
2. Deliver with the executed Agreement(s) the Contract security [e.g., performance and payment bonds]
and insurance documentation as specified in the Instructions to Bidders and General Conditions,
Articles 2 and 6.
3. Other conditions precedent (if any):
Failure to comply with these conditions within the time specified will entitle Owner to consider you in default,
annul this Notice of Award, and declare your Bid security forfeited.
Within ten days after you comply with the above conditions, Owner will return to you one fully executed
counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated in
Paragraph 2.02 of the General Conditions.
Owner:

TETON COUNTY, WYOMING
Authorized Signature

By:
Title:
Copy: Engineer
EJCDC® C-510, Notice of Award.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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